MONTANA DEPARTMENT OF TRANSPORTATION DATE : 05/05/08
PAGE : 001 -1
TABULATION OF BIDS
CALL ORDER  : 001 CONTRACT ID : 07208 COUNTIES : Powell Granite
LETTING DATE : 04/24/08 9:00 AM DISTRICT
CONTRACT TIME : 220 WORKING DAYS (AVAILABLE DAYS)
CONTRACT DESCRIPTION : POWELL CO LINE - N
PROJECT(S) : (4468004000) STPS 271-2(4)7
POWELL CO LINE - N
VENDOR RANKING :
TOTAL % OVER % OVER
RANK VENDOR NO./NAME BID LOW BID EST
0 -EST- ENGINEER"S ESTIMATE $  12,901,016.70  135.0936% 100.0000%
1 2050 RIVERSIDE CONTRACTING INC $ 9,549,684.99  100.0000% 74.0227%
2 3744 M A DEATLEY CONSTRUCTION INC $  10,134,319.17  106.1220% 78.5544%
3 2032 JIM GILMAN EXCAVATING INC $  10,646,350.54  111.4838% 82.5233%
4 6259 KNIFE RIVER - MISSOULA $  11,615,506.89  121.6324% 90.0356%
5 2097 SCHELLINGER CONST CO INC $  11,649,013.81  121.9832% 90.2953%
6 2045 OFTEDAL CONSTRUCTION INC $  12,232,430.35  128.0925% 94.8176%
7 6675 ASCORP INC DBA DEBCO CONSTRUCTION $  13,648,566.26  142.9216% 105.7945%
IC 0 ) -EST- | 1 ) 2050 IC 2 ) 3744
|ENGINEER™S ESTIMATE IRIVERSIDE CONTRACTING INC ~ |M A DEATLEY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001  GRADING, GRAVEL, PMS OVERLAY, DRAINAGE, GUARDRAIL, FENCING, POWELL CO. 99% / GRANITE CO. 1%
| | |
0010 104100000 60000.000 UNIT | 1.00000 60000.00]| 1.00000 60000.00] 1.00000 60000.00
MISCELLANEOUS WORK I I
0020 104230000 LUMP | 100000.00000 100000.00]  54000.00000 54000.00]  50000.00000 50000.00
DETOUR-CONST MAINTAIN AND REM 1 | I
0030 105100200 49.350 CRKM | 1400.00000 69090.00]| 1500.00000 74025.00] 1200.00000 59220.00
FINISH GRADE CONTROL I I I
0040 109200000 LUMP | 1600000.00000 1600000.00] 800000.00000 800000.00] 1042838.00000 1042838.00
MOBILIZATION I I I
0050 201300000 LUMP |  90000.00000 90000.00]  20000.00000 20000.00]  45000.00000 45000.00
CLEARING AND GRUBBING I | I
0060 202011000 LUMP |  7000.00000 7000.00]  3000.00000 3000.00]  10000.00000 10000.00
REMOVE STRUCTURE I | I
0070 202700010 LUMP | 400.00000 400.00] 1750.00000 1750.00]| 2750.00000 2750.00
REMOVE AND RESET MISC ITEMS I | I
0080 203100000 472919.000 M3 | 6.50000 3073973.50] 4.30000 2033551.70]| 6.60000 3121265.40
EXCAVAT ION-UNCLASSIFIED I | I
0090 203220000 143240.000 M3 | 8.00000 1145920.00]| 6.75000 966870.00] 1.50000 214860.00
SPECIAL BORROW-NEAT LINE I | I
0100 203500000 20045.000 M3 | 5.50000 110247.50] 3.50000 70157.50] 4.25000 85191.25
TOPSOIL-SALVAGING AND PLACING I | I
0110 203610000 5968.000 M I 14.00000 83552.00]| 11.00000 65648.00| 9.00000 53712.00
I I I

DRILL PRESPLITTING HOLES



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 05/05/08
PAGE : 001 -2
TABULATION OF BIDS
CALL ORDER  : 001 CONTRACT ID : 07208 COUNTIES : Powell Granite
LETTING DATE : 04/24/08 9:00 AM DISTRICT -1
IC 0 ) -EST- IC 1 ) 2050 1IC 2 ) 3744
IENGINEER"™S ESTIMATE IRIVERSIDE CONTRACTING INC IM A DEATLEY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0120 203650000 LUMP |  95000.00000 95000.00]  50000.00000 50000.00]  57000.00000 57000.00
BLASTING CONSULTANT | | |
0130 207300000 194.000 M3 | 30.00000 5820.00] 34.00000 6596.00] 23.00000 4462 .00
BEDDING MATERIAL | | |
0140 207310000 196.000 M3 | 30.00000 5880.00] 30.00000 5880.00] 30.00000 5880.00
FOUNDATION MATERIAL | | |
0155 208105000 150000.000 UNIT | 0.90000 135000.00] 1.00000 15000000 | 1.15000 172500.00
TEMPORARY EROSION CONTROL - CB | | |
0160 208106000 3600.000 UNIT | 1.00000 3600.00] 1.00000 3600.00] 1.00000 3600.00
MPDES PERMIT FEES | | |
0180 210100000 25.000 HOUR | 130.00000 3250.00] 125.00000 3125.00] 160.00000 4000.00
GRADER-MOTOR | | |
0190 210300000 100.000 KM | 20.00000 2000.00] 6.00000 600.00] 18.00000 1800.00
TEST TRAILER-TRANSPORT,SETUP | | |
0200 301270000 61856.000 M3 | 21.00000 1298976.00] 18.50000 1144336.00] 15.00000 927840.00
CRUSHED AGGREGATE COURSE | | |
0210 301440010 138885.000 M2 | 0.50000 69442 .50] 0.60000 83331.00] 0.50000 69442 .50
COVER - TYPE 1 | | |
0220 301700000 8043.000 M3 | 20.00000 160860.00]| 18.00000 144774 .00 18.00000 144774 .00
TRAFFIC GRAVEL | | |
0230 401080000 31980.000 MT | 25.00000 799500.00] 22.00000 703560.00| 2400000 767520.00
PLANT MIX BIT SURF GR S - 19 MM | | |
0240 401100000 529.300 MT | 135.00000 71455.50] 105.00000 55576.50] 125.00000 66162.50
DUST PALLIATIVE | | |
0250 401200000 448_.000 MT | 153.00000 68544 .00] 145.00000 64960.00] 160.00000 71680.00
HYDRATED LIME | | |
0260 402085000 1727.900 MT | 360.00000 622044 .00] 400.00000 691160.00]| 410.00000 708439.00
ASPHALT CEMENT PG 58-28 1 | I
0270 402200000 64455.000 L | 0.60000 38673.00] 0.20000 12891.00]| 0.60000 38673.00
EMULSIFIED ASPHALT SS-1 | | |
0280 402225000 255.200 MT | 385.00000 98252.00] 415_00000 105908.00| 46500000 118668.00
EMULSIFIED ASPHALT CRS-2P | | |
0290 551170000 12.300 M3 | 1700.00000 20910.00] 1250.00000 15375.00]| 1258.39000 15478.20
CONCRETE-CLASS DD | | |
0300 602010000 838.900 M | 40.00000 33556.00] 30.00000 25167.00] 60.00000 50334.00
REMOVE PIPE CULVERTS | | |
0310 602050000 251.300 M | 50.00000 12565.00] 75.00000 18847.50]| 50.00000 12565.00
PLUG AND ABANDON | | |
0320 603003000 39.500 M | 135.00000 5332.50] 175.00000 6912.50] 100.00000 3950.00
DRAINAGE PIPE 300 MM | | |
0330 603004500 340.000 M | 165.00000 56100.00] 130.00000 44200.00] 110.00000 37400.00
| | |

DRAINAGE PIPE 450 MM



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 05/05/08
PAGE : 001 -3
TABULATION OF BIDS
CALL ORDER  : 001 CONTRACT ID : 07208 COUNTIES : Powell Granite
LETTING DATE : 04/24/08 9:00 AM DISTRICT -1
IC 0 ) -EST- IC 1 ) 2050 1IC 2 ) 3744
IENGINEER"™S ESTIMATE IRIVERSIDE CONTRACTING INC IM A DEATLEY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0340 603006000 1079.500 M | 225.00000 242887.50] 175.00000 188912.50] 170.00000 183515.00
DRAINAGE PIPE 600 MM | | |
0350 603007500 75.000 M | 275.00000 20625.00] 255.00000 19125.00]| 220.00000 16500.00
DRAINAGE PIPE 750 MM | | |
0360 603008900 111.000 M | 315.00000 34965.00] 300.00000 33300.00] 280.00000 31080.00
DRAINAGE PIPE 900 MM | | |
0370 603012000 44.000 M | 560.00000 24640.00] 410.00000 18040.00]| 400.00000 17600.00
DRAINAGE PIPE 1200 MM | | |
0380 603102428 23.500 M | 1100.00000 25850.00] 625.00000 14687.50]| 1000.00000 23500.00
CSP 2400 MM X 2.77 MM CTD | | |
0390 603415020 9.200 M | 1000.00000 9200.00] 975.00000 8970.00] 850.00000 7820.00
RCP 1500 MM CL 2 | | |
0400 603583520 27.000 M | 3200.00000 86400.00] 2750.00000 74250.00] 2800.00000 75600.00
REIN CONC BOX 3350 MM X 2100 MM | | |
0410 606000000 670.560 M | 60.00000 40233.60] 51.00000 34198.56] 51.10000 34265.62
GUARD RAIL-STEEL | | |
0420 606015000 19.050 M | 135.00000 2571.75] 115.00000 2190.75] 111.75000 2128.84
GUARD RAIL-STL INT RDWY TERM SECT | | |
0430 606250000 9.000 EACH | 2700.00000 24300.00] 2400.00000 21600.00] 2385.00000 21465.00
GUARD RAIL-OPTIONAL TERM SECT | | |
0440 606350000 108.000 EACH | 200.00000 21600.00] 200.00000 21600.00] 250.00000 27000.00
TEMPORARY CONCRETE BARRIER RAIL | | |
0450 606910000 54.000 EACH | 75.00000 4050.00]| 50.00000 2700.00] 50.00000 2700.00
RESET TEMP CONCR BARRIER RAIL | | |
0460 606920000 8.000 EACH | 6000.00000 48000.00] 2500.00000 20000.00] 2500.00000 20000.00
TEMP IMPACT ATTENUATOR | | |
0470 606930000 4.000 EACH | 1500.00000 6000.00] 500.00000 2000.00] 500.00000 2000.00
RESET TEMP IMPACT ATTENUATOR | | |
0480 607205000 4375.300 M | 7.00000 30627.10] 8.00000 35002.40] 7.50000 32814.75
FARM FENCE-TYPE F5W | | |
0490 607210055 113.000 EACH | 150.00000 16950.00] 125.00000 14125.00] 120.00000 13560.00
FENCE - PANEL/SINGLE - WILDLIFE | | |
0500 607210060 334.000 EACH | 200.00000 66800.00] 180.00000 60120.00] 170.00000 56780.00
FENCE - PANEL/DOUBLE - WILDLIFE | | |
0510 607210210 28799.900 M | 7.50000 215999.25] 7.00000 201599.30]| 7.00000 201599.30
FENCE - WILDLIFE FRIENDLY FW | | |
0520 607211000 29.000 EACH | 175.00000 5075.00] 125.00000 3625.00] 120.00000 3480.00
FARM FENCE-PANEL/SINGLE FW | | |
0530 607212000 47.000 EACH | 200.00000 9400.00] 180.00000 8460.00] 170.00000 7990.00
FARM FENCE-PANEL/DOUBLE FW | | |
0540 607300300 428.400 M | 75.00000 32130.00] 85.00000 36414.00] 80.00000 34272.00
| | |

FARM GATE-METAL-TYPE G-3



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 05/05/08
PAGE : 001 -4
TABULATION OF BIDS
CALL ORDER  : 001 CONTRACT ID : 07208 COUNTIES : Powell Granite
LETTING DATE : 04/24/08 9:00 AM DISTRICT -1
IC 0 ) -EST- IC 1 ) 2050 1IC 2 ) 3744
IENGINEER"™S ESTIMATE IRIVERSIDE CONTRACTING INC IM A DEATLEY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0550 607400000 4463.300 M | 4.00000 17853.20] 6.25000 27895.63] 6.00000 26779.80
FENCE-TEMPORARY | | |
0560 607490000 100.000 EACH | 35.00000 3500.00] 42.00000 4200.00] 40.00000 400000
DEADMAN | | |
0570 610110000 24.500 HA | 600.00000 14700.00] 750.00000 18375.00]| 725.00000 17762.50
SEEDING AREA NO 1 | | |
0580 610120000 6.100 HA | 1200.00000 7320.00] 1650.00000 10065.00]| 1600.00000 9760.00
SEEDING AREA NO 2 | | |
0590 610130000 15.300 HA | 500.00000 7650.00] 500.00000 7650.00] 490.00000 7497.00
SEEDING AREA NO 3 | | |
0600 610210000 24.500 HA | 175.00000 4287.50] 180.00000 4410.00] 175.00000 4287.50
FERTILIZING AREA NO 1 | | |
0610 610222000 6.100 HA | 225.00000 1372.50] 465_00000 2836.50] 450.00000 2745.00
FERTILIZING AREA NO 2 | | |
0620 610400000 39.800 HA | 150.00000 5970.00] 130.00000 5174.00] 125.00000 4975 .00
CONDITION SEEDBED SURFACE | | |
0630 610405010 1000.000 UNIT | 1.00000 1000.00] 1.00000 1000.00] 1.00000 1000.00
NOXI0US WEED CONTROL | | |
0640 610510000 6.100 HA | 6000.00000 36600.00] 3600.00000 21960.00] 3500.00000 21350.00
MULCH | | |
0650 610900000 LUMP | 5000.00000 5000.00] 6500.00000 6500.00] 8000.00000 8000.00
IRRIGATION SYSTEM | | |
0660 611170000 2.000 EACH |  14000.00000 28000.00]  13000.00000 26000.00]  15000.00000 30000.00
CATTLE GUARD 7.2 M | | |
0670 611310000 2.000 EACH | 2000.00000 4000.00] 1500.00000 3000.00] 2500.00000 5000.00
REMOVE CATTLE GUARD | | |
0680 611320000 1.000 EACH | 1000.00000 1000.00] 3500.00000 3500.00] 3200.00000 3200.00
RESET CATTLE GUARD | | |
0690 613010000 48.100 M3 | 100.00000 4810.00] 75.00000 3607.50] 50.00000 2405.00
RIPRAP-CLASS 1 RANDOM | | |
0700 614000110 275.000 M2 | 1600.00000 440000.00] 825.00000 226875.00]| 1085.00000 298375.00
SOIL NAIL RETAINING WALL | | |
0710 618010000 350000.000 UNIT | 0.95000 332500.00] 0.75000 262500.00]| 0.75000 262500.00
TRAFFIC CONTROL-DEVICES CB | | |
0720 618030000 34.400 KM | 300.00000 10320.00] 300.00000 10320.00] 286.00000 9838.40
TEMPORARY PAVEMENT MARKINGS | | |
0730 618140000 9.200 M2 | 220.00000 2024.00] 210.00000 1932.00] 200.00000 1840.00
SINGLE USE SIGNS | | |
0740 619033000 7.320 M2 | 255.00000 1866.60] 230.00000 1683.60] 220.00000 1610.40
SIGNS-SHEET ALUM REFL SHT I | | |
0750 619034010 19.960 M2 | 300.00000 5988.00] 260.00000 5189.60] 250.00000 4990.00
SIGNS-SHEET ALUM REFL SHT IV | | |



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 05/05/08
PAGE : 001 -5
TABULATION OF BIDS
CALL ORDER : 001 CONTRACT ID : 07208 COUNTIES : Powell Granite
LETTING DATE : 04/24/08 9:00 AM DISTRICT -1
I C 0 ) -EST- K¢ 1 ) 2050 K¢ 2 ) 3744
|ENGINEER®S ESTIMATE JRIVERSIDE CONTRACTING INC |[M A DEATLEY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT|] UNIT PRICE AMOUNT|] UNIT PRICE AMOUNT
—————————————————————————————————————————— P e
0760 619120000 79.200 KG | 11.00000 871.20] 6.50000 514.80] 6.00000 475.20
POSTS-STEEL U SIGN | | |
0770 619234000 182.200 M | 35.00000 6377.00] 36.00000 6559 .20] 35.00000 6377.00
POLES-TRD TMBR-BARN 100 MM | | |
0780 619516000 354.000 EACH | 27 .00000 9558.00] 25.00000 8850.00] 24.00000 8496.00
DELINEATOR-DES F | | |
0790 619700000 22.000 EACH | 45.00000 990.00] 31.00000 682.00] 30.00000 660.00
REMOVE SIGNS | | |
0800 620010000 2910.000 L | 6.00000 17460.00] 5.50000 16005.00] 5.25000 15277.50
STRIPING-WHITE PAINT | | |
0810 620020000 1700.000 L | 6.00000 10200.00] 5.50000 9350.00] 5.25000 8925.00
STRIPING-YELLOW PAINT | | |
0820 620110000 1940.000 L | 15.00000 29100.00] 12.50000 24250.00] 12.00000 23280.00
STRIPING-WHITE EPOXY | | |
0830 620120000 1133.000 L | 15.00000 16995.00] 12.50000 14162.50] 12.00000 13596.00
STRIPING-YELLOW EPOXY | | |
0840 622220000 279101.000 M2 | 3.00000 837303.00] 1.45000 404696.45] 1.40000 390741.40
GEOTEXTILE STABILIZATION | | |
0850 800060000 6.000 EACH | 200.00000 1200.00] 170.00000 1020.00] 165.00000 990.00
MAILBOX | | |
0860 800062000 1.000 EACH | 225.00000 225.00] 200.00000 200.00] 200.00000 200.00
MAILBOX-LARGE | | |
SECTION TOTALS | $ 12,781,288.70] $ 9,447,685.49] $ 10,039,609.06
—————————————————————————————————————————— gy MMy Sy SRy S S Sy
SECTION 0002 Alternate 1 3350mm x 2100mm RCB
| | |
0880 207300000 55.000 M3 | 30.00000 1650.00] 34.00000 1870.00] 18.52000 1018.60
BEDDING MATERIAL | | |
0890 207310000 243.000 M3 | 30.00000 7290.00] 30.00000 7290.00] 25.30000 6147.90
FOUNDATION MATERIAL | | |
0900 551170000 5.200 M3 | 1700.00000 8840.00] 1250.00000 6500.00] 1258.39000 6543.63
CONCRETE-CLASS DD | | |
0910 603583520 35.500 M | 3600.00000 127800.00] 2750.00000 97625.00] 2357.70000 83698.35
REIN CONC BOX 3350 MM X 2100 MM | | |
0920 613010000 12.100 M3 | 100.00000 1210.00] 75.00000 907.50] 36.63000 443.22
RIPRAP-CLASS 1 RANDOM | | |
0930 622220000 312.000 M2 | 3.00000 936.00] 2.00000 624.00] 1.65000 514.80
GEOTEXTILE STABILIZATION | |
SECTION TOTALS | $ 0.00] $ 114,816.50] $ 98,366.50
------------------------------------------ S
SECTION 0003 Alternate 2 152mm x 51mm Corr. SSPP



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 05/05/08
PAGE : 001 -6
TABULATION OF BIDS
CALL ORDER  : 001 CONTRACT ID : 07208 COUNTIES : Powell Granite
LETTING DATE : 04/24/08 9:00 AM DISTRICT -1
IC 0 ) -EST- IC 1 ) 2050 IC 2 ) 3744
IENGINEER"™S ESTIMATE IRIVERSIDE CONTRACTING INC IM A DEATLEY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0940 207300000 235.000 M3 | 30.00000 7050.00] 34.00000 7990.00] 18.52000 4352_20
BEDDING MATERIAL | | |
0950 207310000 242.000 M3 | 30.00000 7260.00] 30.00000 7260.00] 25.30000 6122.60
FOUNDATION MATERIAL | | |
0960 551170000 8.100 M3 | 1700.00000 13770.00] 1250.00000 10125.00] 1258.39000 10192.96
CONCRETE-CLASS DD | | |
0970 603236282 35.500 M | 2500.00000 88750.00] 2100.00000 74550.00| 2049 .65000 72762.58
SSPP 3.670 M X 2.82 MM | | |
0980 613010000 17.100 M3 | 100.00000 1710.00] 75.00000 128250 36.63000 626.37
RIPRAP-CLASS 1 RANDOM | | |
0990 622220000 396.000 M2 | 3.00000 1188.00] 2.00000 792_00]| 1.65000 653.40
GEOTEXTILE STABILIZATION | | |
SECTION TOTALS | $ 119,728.00] $ 101,999.50] $ 94,710.11
—————————————————————————————————————————— e
CONTRACT TOTALS | $  12,901,016.70] $ 9,549,684.99] $  10,134,319.17




MONTANA DEPARTMENT OF TRANSPORTATION DATE : 05/05/08
PAGE : 001 -7
TABULATION OF BIDS
CALL ORDER  : 001 CONTRACT ID : 07208 COUNTIES : Powell Granite
LETTING DATE : 04/24/08 9:00 AM DISTRICT -1
| 3 ) 2032 IC 4 ) 6259 IC 5 ) 2097
[JIM GILMAN EXCAVATING INC IKNIFE RIVER - MISSOULA | SCHELLINGER CONSTRUCTION CO 1
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001  GRADING, GRAVEL, PMS OVERLAY, DRAINAGE, GUARDRAIL, FENCING, POWELL CO. 99% / GRANITE CO. 1%
| |
0010 104100000 60000.000 UNIT | 1.00000 60000.00] 1.00000 60000.00] 1.00000 60000.00
MISCELLANEOUS WORK | |
0020 104230000 LUMP |  46160.00000 46160.00]  24000.00000 24000.00]  73000.00000 73000.00
DETOUR-CONST MAINTAIN AND REM | |
0030 105100200 49.350 CRKM | 1500.00000 74025.00] 1500.00000 74025.00] 1950.00000 96232.50
FINISH GRADE CONTROL | | |
0040 109200000 LUMP | 850000.00000 850000.00] 1125000.00000 1125000.00] 1274000 .00000 127400000
MOBILIZATION | | |
0050 201300000 LUMP |  40000.00000 40000.00]  65000.00000 65000.00]  40000.00000 4000000
CLEARING AND GRUBBING | | |
0060 202011000 LUMP | 1780.00000 1780.00] 2000.00000 2000.00] 9500.00000 9500.00
REMOVE STRUCTURE | | |
0070 202700010 LUMP | 2500.00000 2500.00] 2500.00000 2500.00] 1000.00000 1000.00
REMOVE AND RESET MISC ITEMS | | |
0080 203100000 472919.000 M3 | 6.20000 2932097.80]| 7.30000 3452308.70]| 6.35000 3003035.65
EXCAVAT ION-UNCLASSIFIED | | |
0090 203220000 143240.000 M3 | 7.00000 1002680.00]| 5.00000 716200.00]| 7.10000 1017004 .00
SPECIAL BORROW-NEAT LINE | | |
0100 203500000 20045.000 M3 | 5.00000 100225.00] 6.60000 132297.00]| 5.00000 10022500
TOPSOIL-SALVAGING AND PLACING | | |
0110 203610000 5968.000 M | 13.65000 81463.20] 12.00000 71616.00] 13.65000 81463.20
DRILL PRESPLITTING HOLES | | |
0120 203650000 LUMP |  60000.00000 60000.00]  50000.00000 50000.00]  60000.00000 60000.00
BLASTING CONSULTANT | | |
0130 207300000 194.000 M3 | 2486000 4822 _84| 41.00000 7954.00] 48.00000 9312.00
BEDDING MATERIAL | | |
0140 207310000 196.000 M3 | 29.63000 5807.48| 41.00000 8036.00] 40.00000 7840.00
FOUNDATION MATERIAL | | |
0155 208105000 150000.000 UNIT | 1.05000 157500.00] 1.15000 172500.00]| 1.05000 157500.00
TEMPORARY EROSION CONTROL - CB | | |
0160 208106000 3600.000 UNIT | 1.00000 3600.00] 1.00000 3600.00] 1.00000 3600.00
MPDES PERMIT FEES | | |
0180 210100000 25.000 HOUR | 150.00000 3750.00] 165.00000 4125.00] 127.00000 3175.00
GRADER-MOTOR | | |
0190 210300000 100.000 KM | 39.00000 3900.00] 50.00000 5000.00] 18.00000 1800.00
TEST TRAILER-TRANSPORT,SETUP | | |
0200 301270000 61856.000 M3 | 17.50000 1082480.00]| 21.40000 1323718.40] 20.50000 1268048 .00
CRUSHED AGGREGATE COURSE | | |
0210 301440010 138885.000 M2 | 0.35000 48609.75]| 0.25000 34721.25] 0.50000 69442 .50
COVER - TYPE 1 | | |



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 05/05/08
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TABULATION OF BIDS
CALL ORDER  : 001 CONTRACT ID : 07208 COUNTIES : Powell Granite
LETTING DATE : 04/24/08 9:00 AM DISTRICT -1
| 3 ) 2032 IC 4 ) 6259 | 5 ) 2097
[JIM GILMAN EXCAVATING INC IKNIFE RIVER - MISSOULA | SCHELLINGER CONSTRUCTION CO 1
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0220 301700000 8043.000 M3 | 18.66000 150082.38| 9.00000 72387.00] 20.00000 160860.00
TRAFFIC GRAVEL | | |
0230 401080000 31980.000 MT | 21.06000 673498.80] 25.10000 802698.00| 2450000 783510.00
PLANT MIX BIT SURF GR S - 19 MM | | |
0240 401100000 529.300 MT | 123.00000 65103.90] 135.00000 71455.50] 125.00000 66162.50
DUST PALLIATIVE | | |
0250 401200000 448_.000 MT | 146.00000 65408.00] 165.00000 73920.00] 150.00000 67200.00
HYDRATED LIME | | |
0260 402085000 1727.900 MT | 398.00000 687704.20] 42100000 727445 .90 390.00000 673881.00
ASPHALT CEMENT PG 58-28 | | |
0270 402200000 64455.000 L | 0.46000 29649.30] 0.50000 32227.50] 0.50000 32227.50
EMULSIFIED ASPHALT SS-1 | | |
0280 402225000 255.200 MT | 442 00000 112798.40]| 460.00000 117392.00]| 450.00000 114840.00
EMULSIFIED ASPHALT CRS-2P | | |
0290 551170000 12.300 M3 | 1507 .00000 18536.10] 1150.00000 14145 .00 1200.00000 14760.00
CONCRETE-CLASS DD | | |
0300 602010000 838.900 M | 64 .33000 53966.44] 55_00000 46139.50] 50.00000 4194500
REMOVE PIPE CULVERTS | | |
0310 602050000 251.300 M | 78.62000 19757.21] 150.00000 37695.00] 155.00000 38951.50
PLUG AND ABANDON | | |
0320 603003000 39.500 M | 159.09000 6284.06 ] 96.00000 3792.00] 110.00000 4345 _00
DRAINAGE PIPE 300 MM | | |
0330 603004500 340.000 M | 78.09000 26550.60] 150.00000 51000.00] 130.00000 44200.00
DRAINAGE PIPE 450 MM | | |
0340 603006000 1079.500 M | 197.82000 213546.69] 245.00000 264477 .50 195.00000 210502.50
DRAINAGE PIPE 600 MM | | |
0350 603007500 75.000 M | 196..03000 14702.25] 305.00000 22875.00] 275.00000 20625.00
DRAINAGE PIPE 750 MM | | |
0360 603008900 111.000 M | 265.81000 29504.91] 390.00000 43290.00] 335.00000 37185.00
DRAINAGE PIPE 900 MM | | |
0370 603012000 44.000 M | 320.37000 14096.28] 46500000 20460.00] 500.00000 22000.00
DRAINAGE PIPE 1200 MM | | |
0380 603102428 23.500 M | 442 39000 10396.17] 530.00000 12455 .00 1175.00000 27612.50
CSP 2400 MM X 2.77 MM CTD | | |
0390 603415020 9.200 M | 679.48000 6251.22| 1130.00000 10396.00]| 850.00000 7820.00
RCP 1500 MM CL 2 | | |
0400 603583520 27.000 M | 2695.93000 72790.11] 3300.00000 89100.00] 3600.00000 97200.00
REIN CONC BOX 3350 MM X 2100 MM | | |
0410 606000000 670.560 M | 51.10000 34265.62| 60.50000 40568.88] 51.10000 34265.62
GUARD RAIL-STEEL | | |
0420 606015000 19.050 M | 111.75000 2128.84]| 121.00000 2305.05] 111.75000 2128.84
| | |

GUARD RAIL-STL INT RDWY TERM SECT



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 05/05/08
PAGE : 001 -9
TABULATION OF BIDS
CALL ORDER  : 001 CONTRACT ID : 07208 COUNTIES : Powell Granite
LETTING DATE : 04/24/08 9:00 AM DISTRICT -1
IC 3 ) 2032 IC 4 ) 6259 | 5 ) 2097
[JIM GILMAN EXCAVATING INC IKNIFE RIVER - MISSOULA | SCHELLINGER CONSTRUCTION CO 1
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0430 606250000 9.000 EACH | 2385.00000 21465.00] 2865.00000 25785.00] 2385.00000 21465.00
GUARD RAIL-OPTIONAL TERM SECT | | |
0440 606350000 108.000 EACH | 275.00000 29700.00] 270.00000 29160.00] 275.00000 29700.00
TEMPORARY CONCRETE BARRIER RAIL | | |
0450 606910000 54.000 EACH | 50.00000 2700.00] 5400000 2916.00] 50.00000 2700.00
RESET TEMP CONCR BARRIER RAIL | | |
0460 606920000 8.000 EACH | 3000.00000 24000.00] 2700.00000 21600.00] 3000.00000 24000.00
TEMP IMPACT ATTENUATOR | | |
0470 606930000 4.000 EACH | 3000.00000 12000.00] 540.00000 2160.00] 3000.00000 12000.00
RESET TEMP IMPACT ATTENUATOR | | |
0480 607205000 4375.300 M | 7.50000 32814.75] 8.00000 35002.40] 7.50000 32814.75
FARM FENCE-TYPE F5W | | |
0490 607210055 113.000 EACH | 120.00000 13560.00] 130.00000 14690.00]| 120.00000 13560.00
FENCE - PANEL/SINGLE - WILDLIFE | | |
0500 607210060 334.000 EACH | 170.00000 56780.00] 180.00000 60120.00] 170.00000 56780.00
FENCE - PANEL/DOUBLE - WILDLIFE | | |
0510 607210210 28799.900 M | 7.00000 201599.30] 7.50000 215999.25| 7.00000 201599.30
FENCE - WILDLIFE FRIENDLY FW | | |
0520 607211000 29.000 EACH | 120.00000 3480.00] 130.00000 3770.00] 120.00000 3480.00
FARM FENCE-PANEL/SINGLE FW | | |
0530 607212000 47.000 EACH | 170.00000 7990.00] 180.00000 8460.00] 170.00000 7990.00
FARM FENCE-PANEL/DOUBLE FW | | |
0540 607300300 428.400 M | 80.00000 34272.00] 85.00000 36414.00] 80.00000 34272.00
FARM GATE-METAL-TYPE G-3 | | |
0550 607400000 4463.300 M | 6.00000 26779.80] 6.50000 29011.45] 6.00000 26779.80
FENCE-TEMPORARY | | |
0560 607490000 100.000 EACH | 40.00000 4000.00] 43.50000 4350.00] 40.00000 400000
DEADMAN | | |
0570 610110000 24.500 HA | 800.00000 19600.00] 810.00000 1984500 725.00000 17762.50
SEEDING AREA NO 1 | | |
0580 610120000 6.100 HA | 1650.00000 10065.00] 1780.00000 10858.00]| 1600.00000 9760.00
SEEDING AREA NO 2 | | |
0590 610130000 15.300 HA | 45000000 6885.00] 540.00000 8262.00] 490.00000 7497.00
SEEDING AREA NO 3 | | |
0600 610210000 24.500 HA | 175.00000 4287 .50 200.00000 4900.00] 175.00000 4287 .50
FERTILIZING AREA NO 1 | | |
0610 610222000 6.100 HA | 175.00000 1067.50] 500.00000 3050.00] 450.00000 2745.00
FERTILIZING AREA NO 2 | | |
0620 610400000 39.800 HA | 150.00000 5970.00] 140.00000 5572.00] 125.00000 4975.00
CONDITION SEEDBED SURFACE | | |
0630 610405010 1000.000 UNIT | 1.00000 1000.00] 1.00000 1000.00] 1.00000 1000.00
| | |

NOXIOUS WEED CONTROL



CALL ORDER : 001

LETTING DATE : 04/24/08 9:00 AM

MONTANA DEPARTMENT OF TRANSPORTATION DATE : 05/05/08
PAGE : 001 -10
TABULATION OF BIDS

CONTRACT 1D : 07208 COUNTIES : Powell Granite
DISTRICT o1

LINE NO /7 ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY
0640 610510000 6.100
MULCH

0650 610900000
IRRIGATION SYSTEM

0660 611170000 2.

CATTLE GUARD 7.2 M

0670 611310000 2.

REMOVE CATTLE GUARD

0680 611320000 1.

RESET CATTLE GUARD

0690 613010000 48.

RIPRAP-CLASS 1 RANDOM

0700 614000110 275.

SOIL NAIL RETAINING WALL

0710 618010000 350000.

TRAFFIC CONTROL-DEVICES CB

0720 618030000 34.

TEMPORARY PAVEMENT MARKINGS

0730 618140000 9.

SINGLE USE SIGNS

0740 619033000 7.

SIGNS-SHEET ALUM REFL SHT 1

0750 619034010 19.

SIGNS-SHEET ALUM REFL SHT 1V

0760 619120000 79.

POSTS-STEEL U SIGN

0770 619234000 182.

POLES-TRD TMBR-BARN 100 MM

0780 619516000 354.

DELINEATOR-DES F

0790 619700000 22.

REMOVE SIGNS

0800 620010000 2910.

STRIPING-WHITE PAINT

0810 620020000 1700.

STRIPING-YELLOW PAINT

0820 620110000 1940.

STRIPING-WHITE EPOXY

0830 620120000 1133.

STRIPING-YELLOW EPOXY

0840 622220000 279101.

GEOTEXTILE STABILIZATION

000

000

000

100

000

000

400

200

320

960

200

200

000

000

000

000

000

000

000

LUMP

EACH

EACH

EACH

M3

M2

UNIT

KM

M2

M2

M2

KG

EACH

EACH

M2

( 4 ) 6259
K

( 3 ) 2032 |
J NIFE RIVER - MISSOULA |
|

| ( 5 ) 2097
IM GILMAN EXCAVATING INC | S
|

CHELLINGER CONSTRUCTION CO 1

UNIT PRICE AMOUNT| UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
~ 5800.00000 35380.00] | 3900.00000 23790.00]  3500.00000 21350.00
4490.00000 4490.00: 10500.00000 10500-00= 8000.00000 8000.00
10991.50000 21983.00 14000.00000 28000.00 13600.00000 27200.00
807.19000 1614.38 790.00000 1580.00 1500.00000 3000.00
1937.25000 1937.25 4800.00000 4800.00 10000.00000 10000.00
50.00000 2405.00 70.00000 3367.00 90.00000 4329.00
1097.47000 301804.25 1085.00000 298375.00 1210.00000 332750.00
0.77000 269500.00 0.80000 280000.00 0.77000 269500.00
286.00000 9838.40 310.00000 10664 .00 286.00000 9838.40
215.00000 1978.00 180.00000 1656.00

220.00000 1610.40 235.00000 1720.20 220.00000 1610.40

10.00000 792.00 6.50000 514.80 10.00000 792.00

30.00000 5466.00 37.50000 6832.50 30.00000 5466.00

21.00000 7434.00 26.00000 9204.00 21.00000 7434.00

50.00000 1100.00 32.50000 715.00 50.00000 1100.00

5.25000 15277.50 5.50000 16005.00 5.25000 15277.50

5.25000 8925.00 5.50000 9350.00 5.25000 8925.00

12.00000 23280.00 13.00000 25220.00 12.00000 23280.00

12.00000 13596.00 13.00000 14729.00 12.00000 13596.00

1.50000 418651.50 1.11000 309802.11

|
I
|
|
+
|
|
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I 180.00000 1656.00
I
|
I
|
I
|
I
|
|
I
|
I
|
I
|
I
|
I
|
I
|
I 1.35000 376786.35
|

| |
| |
| |
| |
| |
| |
| |
| |
| |
| |
| |
| |
| I
| |
| I
| |
: :
275.00000 5489.00] 270.00000 5389.20] 275.00000 5489.00
| |
| I
| |
| I
| |
| |
| |
| |
| |
| |
| |
| |
| |
| |
| |
| |
| |
| |
| I



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 05/05/08
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TABULATION OF BIDS
CALL ORDER - 001 CONTRACT 1D : 07208 COUNTIES : Powell Granite
LETTING DATE : 04/24/08 9:00 AM DISTRICT o1
| 3 ) 2032 ¢ 4 ) 6259 ¢ 5 ) 2097
|IIM GILMAN EXCAVATING INC JKNIFE RIVER - MISSOULA ] SCHELLINGER CONSTRUCTION CO 1
LINE NO /7 ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ ey gy
0850 800060000 6.000 EACH | 300.00000 1800.00] 175.00000 1050.00] 300.00000 1800.00
MATLBOX | | |
0860 800062000 1.000 EACH | 350.00000 350.00] 215.00000 215.00] 350.00000 350.00
MAITLBOX-LARGE | |
SECTION TOTALS | $ 10,542,818.08] 11,497,552.09] $ 11,507,097.31
—————————————————————————————————————————— Ry
SECTION 0002 Alternate 1 3350mm x 2100mm RCB
| | |
0880 207300000 55.000 M3 | 24 .86000 1367.30] 41.00000 2255.00] 37.00000 2035.00
BEDDING MATERIAL | | |
0890 207310000 243.000 M3 | 29.63000 7200.09] 41.00000 9963.00] 30.00000 7290.00
FOUNDATION MATERIAL | | |
0900 551170000 5.200 M3 | 1500.00000 7800.00] 1150.00000 5980.00] 1200.00000 6240.00
CONCRETE-CLASS DD | | |
0910 603583520 35.500 M | 2416 .34000 85780.07] 3300.00000 117150.00] 3500.00000 124250.00
REIN CONC BOX 3350 MM X 2100 MM | | |
0920 613010000 12.100 M3 | 50.00000 605.00] 70.00000 847.00] 135.00000 1633.50
RIPRAP-CLASS 1 RANDOM | | |
0930 622220000 312.000 M2 | 2.50000 780.00] 2.30000 717 .60] 1.50000 468.00
GEOTEXTILE STABILIZATION | | |
SECTION TOTALS | 3$ 103,532.46] 136,912.60] $ 141,916.50
—————————————————————————————————————————— T D -
SECTION 0003 Alternate 2 152mm x 51mm Corr. SSPP
| | |
0940 207300000 235.000 M3 | 24 .86000 5842 .10] 41.00000 9635.00] 37.00000 8695.00
BEDDING MATERIAL | | |
0950 207310000 242 .000 M3 | 29.63000 7170.46] 41.00000 9922 ._00] 31.00000 7502.00
FOUNDATION MATERIAL | | |
0960 551170000 8.100 M3 | 1500.00000 12150.00] 1150.00000 9315.00] 1200.00000 9720.00
CONCRETE-CLASS DD | | |
0970 603236282 35.500 M | 2315.42000 82197 .41] 2450.00000 86975.00] 3600.00000 127800.00
SSPP 3.670 M X 2.82 MM | | |
0980 613010000 17.100 M3 | 50.00000 855.00] 70.00000 1197.00] 115.00000 1966.50
RIPRAP-CLASS 1 RANDOM | | |
0990 622220000 396.000 M2 | 2.50000 990.00] 2.30000 910.80] 1.50000 594.00
GEOTEXTILE STABILIZATION | | |
SECTION TOTALS | $ 109,204.97] 117,954 .80] $ 156,277.50
------------------------------------------ + ey
CONTRACT TOTALS | $ 10,646,350.54] 11,615,506.89] $ 11,649,013.81




MONTANA DEPARTMENT OF TRANSPORTATION DATE : 05/05/08
PAGE : 001 -12
TABULATION OF BIDS

CALL ORDER  : 001 CONTRACT ID : 07208 COUNTIES : Powell Granite
LETTING DATE : 04/24/08 9:00 AM DISTRICT -1
IC 6 ) 2045 IC 7 ) 6675 1C )
JOFTEDAL CONSTRUCTION INC |ASCORP INC DBA DEBCO CONSTRU |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001  GRADING, GRAVEL, PMS OVERLAY, DRAINAGE, GUARDRAIL, FENCING, POWELL CO. 99% / GRANITE CO. 1%
| |
0010 104100000 60000.000 UNIT | 1.00000 60000.00] 1.00000 60000.00]
MISCELLANEOUS WORK | | |
0020 104230000 LUMP |  41100.00000 41100.00]  40000.00000 40000.00]
DETOUR-CONST MAINTAIN AND REM | | |
0030 105100200 49.350 CRKM | 1200.00000 59220.00] 1200.00000 59220.00]
FINISH GRADE CONTROL | | |
0040 109200000 LUMP | 1215600.00000 1215600.00] 856000 .00000 856000. 00|
MOBILIZATION | | |
0050 201300000 LUMP |  50000.00000 50000.00] 100000.00000 10000000
CLEARING AND GRUBBING | | |
0060 202011000 LUMP | 5000 .00000 5000.00]  20000.00000 20000.00]
REMOVE STRUCTURE | | |
0070 202700010 LUMP | 1560.00000 1560.00]  10000.00000 10000.00]|
REMOVE AND RESET MISC ITEMS | | |
0080 203100000 472919.000 M3 | 6.00000 283751400 6.50000 3073973.50]
EXCAVAT ION-UNCLASSIFIED | | |
0090 203220000 143240.000 M3 | 12.15000 174036600 16.50000 2363460.00]|
SPECIAL BORROW-NEAT LINE | | |
0100 203500000 20045.000 M3 | 4.30000 86193.50] 7.00000 140315.00]|
TOPSOIL-SALVAGING AND PLACING | | |
0110 203610000 5968.000 M | 12.50000 74600.00] 17.15000 102351.20]
DRILL PRESPLITTING HOLES | | |
0120 203650000 LUMP |  58400.00000 58400.00]  50000.00000 50000.00]
BLASTING CONSULTANT | | |
0130 207300000 194.000 M3 | 38.50000 7469.00] 25.00000 4850.00]
BEDDING MATERIAL | | |
0140 207310000 196.000 M3 | 38.50000 7546.00] 25.00000 4900.00]
FOUNDATION MATERIAL | | |
0155 208105000 150000.000 UNIT | 1.15000 172500.00] 1.30000 195000.00]|
TEMPORARY EROSION CONTROL - CB | | |
0160 208106000 3600.000 UNIT | 1.00000 3600.00] 1.00000 3600.00]
MPDES PERMIT FEES | | |
0180 210100000 25.000 HOUR | 142.00000 3550.00] 150.00000 3750.00]
GRADER-MOTOR | | |
0190 210300000 100.000 KM | 18.47000 1847.00] 10.00000 1000.00]
TEST TRAILER-TRANSPORT,SETUP | | |
0200 301270000 61856.000 M3 | 21.50000 1329904.00]| 28.00000 1731968.00]
CRUSHED AGGREGATE COURSE | | |
0210 301440010 138885.000 M2 | 0.52000 72220.20] 0.53000 73609.05]
| | |

COVER - TYPE 1



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 05/05/08
PAGE : 001 -13
TABULATION OF BIDS

CALL ORDER  : 001 CONTRACT ID : 07208 COUNTIES : Powell Granite
LETTING DATE : 04/24/08 9:00 AM DISTRICT -1
IC 6 ) 2045 IC 7 ) 6675 1C )
JOFTEDAL CONSTRUCTION INC |ASCORP INC DBA DEBCO CONSTRU |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0220 301700000 8043.000 M3 | 15.50000 124666.50] 30.00000 241290.00]
TRAFFIC GRAVEL | | |
0230 401080000 31980.000 MT | 27.00000 863460.00] 29.81000 953323.80]|
PLANT MIX BIT SURF GR S - 19 MM | | |
0240 401100000 529.300 MT | 108.00000 57164.40] 100.00000 52930.00]
DUST PALLIATIVE | | |
0250 401200000 448_.000 MT | 165.00000 73920.00] 171.30000 76742.40]
HYDRATED LIME | | |
0260 402085000 1727.900 MT | 420.00000 725718.00] 431.79000 746089.94|
ASPHALT CEMENT PG 58-28 | | |
0270 402200000 64455.000 L | 0.62000 39962.10] 0.60000 38673.00]
EMULSIFIED ASPHALT SS-1 | | |
0280 402225000 255.200 MT | 477 .00000 121730.40] 528.44000 134857.89]|
EMULSIFIED ASPHALT CRS-2P | | |
0290 551170000 12.300 M3 | 1180.00000 14514 .00] 1600.00000 19680.00]|
CONCRETE-CLASS DD | | |
0300 602010000 838.900 M | 59.50000 49914 55| 40.00000 33556.00]
REMOVE PIPE CULVERTS | | |
0310 602050000 251.300 M | 163.00000 40961.90] 50.00000 12565.00]|
PLUG AND ABANDON | | |
0320 603003000 39.500 M | 68.00000 2686.00] 120.00000 4740.00]
DRAINAGE PIPE 300 MM | | |
0330 603004500 340.000 M | 139.00000 47260.00] 140.00000 47600.00]
DRAINAGE PIPE 450 MM | | |
0340 603006000 1079.500 M | 205.00000 221297.50] 240.00000 259080.00|
DRAINAGE PIPE 600 MM | | |
0350 603007500 75.000 M | 249.00000 18675.00] 250.00000 18750.00]|
DRAINAGE PIPE 750 MM | | |
0360 603008900 111.000 M | 325.00000 36075.00] 325.00000 36075.00]
DRAINAGE PIPE 900 MM | | |
0370 603012000 44.000 M | 363.00000 15972.00] 470.00000 20680.00]
DRAINAGE PIPE 1200 MM | | |
0380 603102428 23.500 M | 1650.00000 38775.00] 1500.00000 35250.00]
CSP 2400 MM X 2.77 MM CTD | | |
0390 603415020 9.200 M | 1160.00000 10672.00] 1100.00000 10120.00]
RCP 1500 MM CL 2 | | |
0400 603583520 27.000 M | 4530.00000 122310.00] 3600.00000 97200.00]
REIN CONC BOX 3350 MM X 2100 MM | | |
0410 606000000 670.560 M | 52.50000 35204.40] 59.36000 39804.44]
GUARD RAIL-STEEL | | |
0420 606015000 19.050 M | 114.00000 2171.70] 118.46000 2256.66]
| | |

GUARD RAIL-STL INT RDWY TERM SECT



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 05/05/08
PAGE : 001 -14
TABULATION OF BIDS
CALL ORDER  : 001 CONTRACT ID : 07208 COUNTIES : Powell Granite
LETTING DATE : 04/24/08 9:00 AM DISTRICT -1
IC 6 ) 2045 IC 7 ) 6675 1C )
JOFTEDAL CONSTRUCTION INC |ASCORP INC DBA DEBCO CONSTRU |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0430 606250000 9.000 EACH | 2440.00000 21960.00] 2809.00000 25281.00]
GUARD RAIL-OPTIONAL TERM SECT | | |
0440 606350000 108.000 EACH | 25600000 27648.00] 265.00000 28620.00]
TEMPORARY CONCRETE BARRIER RAIL | | |
0450 606910000 54.000 EACH | 51.00000 2754.00] 53.00000 2862.00]
RESET TEMP CONCR BARRIER RAIL | | |
0460 606920000 8.000 EACH | 2560.00000 20480.00] 3760.00000 30080.00]
TEMP IMPACT ATTENUATOR | | |
0470 606930000 4.000 EACH | 512.00000 2048.00] 600.00000 2400.00]
RESET TEMP IMPACT ATTENUATOR | | |
0480 607205000 4375.300 M | 7.70000 33689.81] 9.29000 40646 .54
FARM FENCE-TYPE F5W | | |
0490 607210055 113.000 EACH | 123.00000 13899.00] 159.00000 17967.00]|
FENCE - PANEL/SINGLE - WILDLIFE | | |
0500 607210060 334.000 EACH | 174.00000 58116.00] 180.20000 60186.80]
FENCE - PANEL/DOUBLE - WILDLIFE | | |
0510 607210210 28799.900 M | 7.20000 207359.28] 9.07000 261215.09]|
FENCE - WILDLIFE FRIENDLY FW | | |
0520 607211000 29.000 EACH | 123.00000 3567.00] 159.00000 4611.00]
FARM FENCE-PANEL/SINGLE FW | | |
0530 607212000 47.000 EACH | 174.00000 8178.00] 180.20000 8469.40]
FARM FENCE-PANEL/DOUBLE FW | | |
0540 607300300 428.400 M | 82.00000 35128.80] 5433000 23274.97]
FARM GATE-METAL-TYPE G-3 1 | I
0550 607400000 4463.300 M | 6.10000 27226.13] 10.96000 48917.77]
FENCE-TEMPORARY | | |
0560 607490000 100.000 EACH | 41.00000 4100.00] 58.30000 5830.00]
DEADMAN | | |
0570 610110000 24.500 HA | 665.00000 16292.50] 768.50000 18828.25|
SEEDING AREA NO 1 | | |
0580 610120000 6.100 HA | 3490.00000 21289.00] 169600000 10345.60]|
SEEDING AREA NO 2 | | |
0590 610130000 15.300 HA | 430.00000 6579.00] 519.40000 7946.82]
SEEDING AREA NO 3 | | |
0600 610210000 24.500 HA | 256.00000 6272.00] 185.50000 4544 75|
FERTILIZING AREA NO 1 | | |
0610 610222000 6.100 HA | 256.00000 1561.60] 477 .00000 2909.70]
FERTILIZING AREA NO 2 | | |
0620 610400000 39.800 HA | 220.00000 8756.00] 132.50000 5273.50]
CONDITION SEEDBED SURFACE | | |
0630 610405010 1000.000 UNIT | 1.00000 1000.00] 1.00000 1000.00]
| | |

NOXIOUS WEED CONTROL



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 05/05/08
PAGE : 001 -15
TABULATION OF BIDS
CALL ORDER  : 001 CONTRACT ID : 07208 COUNTIES : Powell Granite
LETTING DATE : 04/24/08 9:00 AM DISTRICT -1
IC 6 ) 2045 IC 7 ) 6675 1C )
JOFTEDAL CONSTRUCTION INC |ASCORP INC DBA DEBCO CONSTRU |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0640 610510000 6.100 HA | 3480.00000 21228.00] 3710.00000 22631.00]
MULCH | | |
0650 610900000 LUMP |  13300.00000 13300.00] 7000.00000 7000.00]
IRRIGATION SYSTEM | | |
0660 611170000 2.000 EACH |  14600.00000 29200.00]  15000.00000 30000.00]
CATTLE GUARD 7.2 M | | |
0670 611310000 2.000 EACH | 2310.00000 4620.00] 1600.00000 3200.00]
REMOVE CATTLE GUARD | | |
0680 611320000 1.000 EACH | 3280.00000 3280.00] 3000.00000 3000.00]
RESET CATTLE GUARD | | |
0690 613010000 48.100 M3 | 152.00000 7311.20] 120.00000 5772.00]
RIPRAP-CLASS 1 RANDOM | | |
0700 614000110 275.000 M2 | 1120.00000 308000.00] 1000.00000 275000.00]|
SOIL NAIL RETAINING WALL | | |
0710 618010000 350000.000 UNIT | 0.77000 269500.00] 0.87000 304500.00|
TRAFFIC CONTROL-DEVICES CB | | |
0720 618030000 34.400 KM | 293.00000 10079.20] 326.79000 11241 .58
TEMPORARY PAVEMENT MARKINGS | | |
0730 618140000 9.200 M2 | 205.00000 1886.00] 212.00000 1950.40]
SINGLE USE SIGNS | | |
0740 619033000 7.320 M2 | 225.00000 1647.00] 233.20000 1707.02]
SIGNS-SHEET ALUM REFL SHT I | | |
0750 619034010 19.960 M2 | 256.00000 5109.76] 265.00000 5289.40]
SIGNS-SHEET ALUM REFL SHT IV | | |
0760 619120000 79.200 KG | 6.10000 483.12| 6.36000 503.71]
POSTS-STEEL U SIGN | | |
0770 619234000 182.200 M | 36.00000 6559.20] 37.10000 6759.62]
POLES-TRD TMBR-BARN 100 MM | | |
0780 619516000 354.000 EACH | 2450000 8673.00] 25.44000 9005.76]
DEL INEATOR-DES F | | |
0790 619700000 22.000 EACH | 30.50000 671.00] 31.80000 699.60]|
REMOVE SIGNS | | |
0800 620010000 2910.000 L | 5.40000 15714.00] 5.67000 16499.70]
STRIPING-WHITE PAINT | | |
0810 620020000 1700.000 L | 5.40000 9180.00] 5.67000 9639.00]
STRIPING-YELLOW PAINT | | |
0820 620110000 1940.000 L | 12.50000 24250.00] 12.69000 24618.60]
STRIPING-WHITE EPOXY | | |
0830 620120000 1133.000 L | 12.50000 14162.50] 12.69000 14377.77]
STRIPING-YELLOW EPOXY | | |
0840 622220000 279101.000 M2 | 1.20000 334921.20] 1.27000 354458 .27
| | |

GEOTEXTILE STABILIZATION



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 05/05/08
PAGE : 001 -16
TABULATION OF BIDS
CALL ORDER - 001 CONTRACT 1D : 07208 COUNTIES : Powell Granite
LETTING DATE : 04/24/08 9:00 AM DISTRICT o1
I1C 6 ) 2045 ¢ 7 ) 6675 ¢ )
|]OFTEDAL CONSTRUCTION INC JASCORP INC DBA DEBCO CONSTRU |
LINE NO /7 ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ ey gy
0850 800060000 6.000 EACH | 169.00000 1014.00] 175.96000 1055.76]
MATLBOX | | |
0860 800062000 1.000 EACH | 205.00000 205.00] 212.00000 212._00]
MAITLBOX-LARGE | | |
SECTION TOTALS | $ 12,110,198.45] $ 13,495,592_26] $
—————————————————————————————————————————— Ry
SECTION 0002 Alternate 1 3350mm x 2100mm RCB
| | |
0880 207300000 55.000 M3 | 38.56000 2120.80] 35.00000 1925.00]
BEDDING MATERIAL | | |
0890 207310000 243.000 M3 | 38.56000 9370.08] 35.00000 8505.00]
FOUNDATION MATERIAL | | |
0900 551170000 5.200 M3 | 1177 .35000 6122 .22] 1800.00000 9360.00]
CONCRETE-CLASS DD | | |
0910 603583520 35.500 M | 4480.56000 159059.88]| 3700.00000 131350.00]
REIN CONC BOX 3350 MM X 2100 MM | | |
0920 613010000 12.100 M3 | 152.13000 1840.77] 100.00000 1210.00]
RIPRAP-CLASS 1 RANDOM | | |
0930 622220000 312.000 M2 | 1.23000 383.76] 2.00000 624.00]
GEOTEXTILE STABILIZATION | | |
SECTION TOTALS | 3$ 178,897 .51] $ 152,974 .00] $
—————————————————————————————————————————— T D -
SECTION 0003 Alternate 2 152mm x 51mm Corr. SSPP
| | |
0940 207300000 235.000 M3 | 38.50000 9047 .50] 35.00000 8225.00]
BEDDING MATERIAL | | |
0950 207310000 242 .000 M3 | 38.50000 9317.00] 35.00000 8470.00]
FOUNDATION MATERIAL | | |
0960 551170000 8.100 M3 | 1180.00000 9558.00] 1800.00000 14580.00]
CONCRETE-CLASS DD | | |
0970 603236282 35.500 M | 2570.00000 91235.00] 3500.00000 124250.00]
SSPP 3.670 M X 2.82 MM | | |
0980 613010000 17.100 M3 | 152.00000 2599.20] 100.00000 1710.00]
RIPRAP-CLASS 1 RANDOM | | |
0990 622220000 396.000 M2 | 1.20000 475.20] 2.00000 792.00]
GEOTEXTILE STABILIZATION | | |
SECTION TOTALS | $ 122,231.90] $ 158,027 .00] $
------------------------------------------ e gy
CONTRACT TOTALS | $ 12,232,430.35] $ 13,648,566.26] $




MONTANA DEPARTMENT OF TRANSPORTATION

CALL ORDER : 002 CONTRACT
LETTING DATE : 04/24/08 9:00 AM DISTRICT
CONTRACT T

CONTRACT DESCRIPTION : SLOPE FLTN-WIDEN-GALLATIN CANYON

PROJECT(S) : (2544017000) NH-HSIP 50-1(17)45
SLOPE FLTN-WIDEN-GALLATIN CANYON
(5103053000) NH 50-2(53)55
EROSION PROT - GALLATIN CANYON

VENDOR RANKING :

RANK VENDOR NO./NAME

0 -EST- ENGINEER"S ESTIMATE

1 2109 COP CONSTRUCTION LLC

2 3744 M A DEATLEY CONSTRUCTION INC
3 6271 KNIFE RIVER - BELGRADE

4 2045 OFTEDAL CONSTRUCTION INC

5 2050 RIVERSIDE CONTRACTING INC

TABULATION OF BIDS

ID :

IME :

18408

210 WORKING DAYS (AVAILABLE DAYS)

IC 0 )

ENGINEER"S ESTIMATE

|

LINE NO /7 ITEM CODE / ALT |

ITEM DESCRIPTION QUANTITY | UNIT PR
+

SECTION 0001 BIG SKY AREA - RP 45.1 - 48.0
I
0010 104100000 75000.000 UNIT | 1
MISCELLANEOUS WORK |
0020 104230000 LUMP | 350000.
DETOUR-CONST MAINTAIN AND REM |
0030 105100200 14.640 CRKM | 2300.
FINISH GRADE CONTROL |
0040 105200000 LUMP | 10000.
BRIDGE SURVEY |
0050 107090050 LUMP | 200000.
PUBLIC RELATIONS |
0060 109200000 LUMP | 1550000.
MOBILIZATION |
0070 201310000 1.500 HA | 5600.
CLEARING AND GRUBBING |
0080 202011000 LUMP | 120000.
REMOVE STRUCTURE |
0090 203300000 61052.000 M3 | 20.
EMBANKMENT IN PLACE |
0100 203500000 11807.000 M3 | 5.
TOPSOIL-SALVAGING AND PLACING |
0110 203610000 1345.000 M | 16.
I

DRILL PRESPLITTING HOLES

-EST-

.00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

75000.

350000.

33672.

10000.

200000.

1550000.

8400.

120000.

1221040.

59035.

21520.

DATE : 05/05/08
PAGE : 002 -1
COUNTIES : Gallatin
TOTAL % OVER % OVER
BID LOW BID EST
$ 11,467,606.17 89.5826% 100.0000%
$ 12,801,152.93 100.0000% 111.6288%
$ 12,855,772.15 100.4267% 112.1051%
$ 14,134,296.30 110.4142% 123.2541%
$ 14,612,063.34 114.1465% 127.4203%
$ 14,859,764.04 116.0815% 129.5803%
1 ) 2109 | 2 ) 3744
OP CONSTRUCTION LLC |[M A DEATLEY CONSTRUCTION INC
|
UNIT PRICE AMOUNT|] UNIT PRICE AMOUNT
__________________________________________________________ S
|
1.00000 75000.00] 1.00000 75000.00
|
335000.00000 335000.00] 600000.00000 600000.00
|
1400.00000 20496 .00] 1350.00000 19764.00
|
1000.00000 1000.00] 10000.00000 10000.00
|
184000.00000 184000.00] 190000.00000 190000.00
|
1700000.00000 1700000.00] 1457886.00000 1457886 .00
|
20000.00000 30000.00] 50000.00000 75000.00
|
235000.00000 235000.00] 125000.00000 125000.00
|
18.00000 1098936.00] 20.00000 1221040.00
|
8.00000 94456.00] 5.00000 59035.00
|
31.00000 41695.00] 15.00000 20175.00
|



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 05/05/08
PAGE : 002 -2
TABULATION OF BIDS
CALL ORDER  : 002 CONTRACT ID : 18408 COUNTIES : Gallatin
LETTING DATE : 04/24/08 9:00 AM DISTRICT -2
IC 0 ) -EST- IC 1 ) 2109 1IC 2 ) 3744
IENGINEER"™S ESTIMATE |COP CONSTRUCTION LLC IM A DEATLEY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0120 203650000 LUMP |  20000.00000 20000.00]  43000.00000 43000.00]  43000.00000 43000.00
BLASTING CONSULTANT | | |
0130 208105000 80000.000 UNIT | 1.00000 80000.00] 1.25000 10000000 1.25000 10000000
TEMPORARY EROSION CONTROL - CB | | |
0140 208106000 5400.000 UNIT | 1.00000 5400.00] 1.00000 5400.00] 1.00000 5400.00
MPDES PERMIT FEES | | |
0150 209200010 LUMP |  75000.00000 75000.00] 125000.00000 125000.00]  80000.00000 80000.00
STRUCTURE EXCAVATION TYPE 2 | | |
0160 209500000 LUMP | 250000.00000 250000.00] 375000.00000 375000.00] 100000.00000 10000000
SHORING AND CRIBS | | |
0170 210100000 5.000 HOUR | 145.00000 725.00] 130.00000 650.00] 160.00000 800.00
GRADER-MOTOR | | |
0180 210300000 105.000 KM | 14.00000 1470.00] 12.00000 1260.00] 20.00000 2100.00
TEST TRAILER-TRANSPORT,SETUP | | |
0190 301270000 31938.000 M3 | 38.00000 1213644 .00 44.00000 1405272.00] 60.00000 191628000
CRUSHED AGGREGATE COURSE 1 | I
0200 301440010 97554.000 M2 | 0.60000 58532.40] 0.45000 43899.30] 1.00000 97554.00
COVER - TYPE 1 | | |
0210 301700000 7538.000 M3 | 20.00000 150760.00] 38.00000 286444 00| 65.00000 489970.00
TRAFFIC GRAVEL | | |
0220 301750000 1025.000 M3 | 40.00000 41000.00] 8400000 86100.00] 60.00000 61500.00
BRIDGE END BACKFILL | | |
0230 401040500 1779.000 MT | 80.00000 142320.00] 91.00000 161889.00| 70.00000 124530.00
PLANT MIX GR D - COMMERCIAL | | |
0240 401080000 26032.000 MT | 28.00000 728896.00] 40.00000 1041280.00] 40.00000 1041280.00
PLANT MIX BIT SURF GR S - 19 MM 1 | I
0250 401100000 197.500 MT | 157 .00000 31007.50] 130.00000 25675.00] 130.00000 25675.00
DUST PALLIATIVE | | |
0260 401200000 365.000 MT | 152.00000 55480.00] 160.00000 58400.00] 200.00000 73000.00
HYDRATED LIME | | |
0270 401320000 64226.000 M2 | 1.70000 109184 .20 1.00000 64226.00] 3.00000 192678.00
PAVEMENT PULVERIZATION | | |
0280 402088000 1402.700 MT | 430.00000 603161.00] 430.00000 603161.00]| 490.00000 687323.00
ASPHALT CEMENT PG 64-28 | | |
0290 402200000 46731.000 L | 0.50000 23365.50] 0.50000 23365.50] 1.20000 56077.20
EMULSIFIED ASPHALT SS-1 | | |
0300 402225000 179.000 MT | 390.00000 69810.00] 480.00000 85920.00] 490.00000 87710.00
EMULSIFIED ASPHALT CRS-2P | | |
0310 411000000 53792.000 M2 | 2.00000 107584.00] 1.00000 53792.00] 1.75000 94136.00
COLD MILLING | | |
0320 551170000 1.600 M3 | 1750.00000 2800.00] 2600.00000 4160.00] 1257.81000 2012.50
| | |

CONCRETE-CLASS DD



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 05/05/08
PAGE : 002 -3
TABULATION OF BIDS
CALL ORDER  : 002 CONTRACT ID : 18408 COUNTIES : Gallatin
LETTING DATE : 04/24/08 9:00 AM DISTRICT -2
IC 0 ) -EST- IC 1 ) 2109 1IC 2 ) 3744
IENGINEER"™S ESTIMATE |COP CONSTRUCTION LLC IM A DEATLEY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0330 551175000 315.400 M3 | 750.00000 236550.00] 1900.00000 599260.00| 700.00000 220780.00
CONCRETE-CLASS DD | | |
0340 551410000 252.000 M3 | 750.00000 189000.00]| 1500.00000 378000.00]| 700.00000 176400.00
CONCRETE-CLASS SD | | |
0350 552150000 836.700 M2 | 14.00000 11713.80] 9.70000 8115.99] 12.00000 10040.40
TRANSVERSE DECK GROOVING | | |
0360 552240000 34.500 M2 | 170.00000 5865.00] 800.00000 27600.00] 220.00000 7590.00
ARCHITECTURAL TREATMENT | | |
0370 553030000 232.000 M | 790.00000 183280.00] 1100.00000 255200.00| 750.00000 17400000
PRESTRESSED BEAM-TYPE 4 | | |
0380 553040100 119.000 M | 650.00000 77350.00] 1100.00000 13090000 690.00000 82110.00
PRESTRESSED BEAM-TYPE MT-28 | | |
0390 555100000 18110.000 KG | 3.00000 54330.00] 3.10000 56141.00] 2.50000 45275 .00
REINFORCING STEEL | | |
0400 555200000 29209.000 KG | 3.00000 87627.00] 3.80000 110994 .20 2.50000 73022.50
REINFORCING STEEL-EPOXY COATED | | |
0410 557310000 111.030 M | 210.00000 23316.30] 1500.00000 166545 .00 | 350.00000 38860.50
PEDESTRIAN RAIL | | |
0420 557320000 28.900 M | 200.00000 5780.00] 550.00000 1589500 175.00000 5057.50
HAND RAIL | | |
0430 557430000 100.600 M | 300.00000 30180.00] 500.00000 50300.00] 320.00000 32192.00
REV BRIDGE RAIL-CONC BARRIER | | |
0440 559244050 123.300 M | 200.00000 24660.00] 310.00000 38223.00] 220.00000 27126.00
FRN STL PIPE PILE 406X12.7 MM | | |
0450 559344050 116.300 M | 35.00000 4070.50] 170.00000 19771.00] 50.00000 5815.00
DR STL PIPE PILE 406X12.7 MM | | |
0460 559550000 7.000 EACH | 175.00000 1225.00] 170.00000 1190.00] 140.00000 980.00
PILE CUTTING SHOE | | |
0470 559560000 7.000 EACH | 300.00000 2100.00] 410.00000 2870.00] 200.00000 1400.00
PILE CONICAL DRIVING POINT | | |
0480 602010000 1209.100 M | 46.00000 55618.60] 21.00000 25391.10] 50.00000 60455 .00
REMOVE PIPE CULVERTS | | |
0490 603004500 630.000 M | 135.00000 85050.00] 270.00000 170100.00]| 130.00000 81900.00
DRAINAGE PIPE 450 MM | | |
0500 603006000 697.000 M | 200.00000 139400.00] 240.00000 167280.00]| 160.00000 111520.00
DRAINAGE PIPE 600 MM | | |
0510 603007500 39.500 M | 280.00000 11060.00] 390.00000 15405.00]| 230.00000 9085.00
DRAINAGE PIPE 750 MM | | |
0520 603037500 37.000 M | 290.00000 10730.00] 430.00000 15910.00]| 260.00000 9620.00
DRAINAGE PIPE IRR 750 MM | | |
0530 603100451 6.100 M | 700.00000 4270.00] 860.00000 5246.00] 600.00000 3660.00
| | |

CSP 450 MM X 1.63 MM



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 05/05/08
PAGE : 002 -4
TABULATION OF BIDS
CALL ORDER  : 002 CONTRACT ID : 18408 COUNTIES : Gallatin
LETTING DATE : 04/24/08 9:00 AM DISTRICT -2
IC 0 ) -EST- IC 1 ) 2109 1IC 2 ) 3744
IENGINEER"™S ESTIMATE |COP CONSTRUCTION LLC IM A DEATLEY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0540 603446030 55.000 M | 225.00000 12375.00] 360.00000 19800.00] 250.00000 13750.00
RCP IRR 600 MM CL 3 | | |
0550 604118310 2.000 EACH | 5000 .00000 10000.00] 5200.00000 10400.00]| 5000.00000 10000.00
COMB 1800 MM T3 MH-T1 DR INLET | | |
0560 606000000 2042.160 M | 65.00000 132740.40] 55.00000 112318.80]| 72.00000 147035.52
GUARD RAIL-STEEL | | |
0570 606000050 300.990 M | 100.00000 30099.00] 9500000 28594 .05] 80.00000 24079.20
GUARD RAIL-STEEL/2.1 M POSTS | | |
0580 606015000 106.680 M | 120.00000 12801.60] 210.00000 22402.80] 150.00000 16002.00
GUARD RAIL-STL INT RDWY TERM SECT | | |
0590 606110000 12.000 EACH | 2100.00000 25200.00] 1700.00000 20400.00] 2500.00000 30000.00
GUARD RAIL-STL/BR APPR-TY 1 | | |
0600 606130000 4.000 EACH | 2700.00000 10800.00] 1800.00000 7200.00] 2700.00000 10800.00
GUARD RAIL-STL/BR APPR-TY 3 | | |
0610 606250000 46.000 EACH | 2350.00000 108100.00] 2300.00000 105800.00| 3100.00000 142600.00
GUARD RAIL-OPTIONAL TERM SECT | | |
0620 606290000 29.000 EACH | 600.00000 17400.00] 550.00000 15950.00]| 600.00000 17400.00
CONCRETE BARRIER RAIL | | |
0630 606350000 22.000 EACH | 250.00000 5500.00] 420.00000 9240.00] 460.00000 10120.00
TEMPORARY CONCRETE BARRIER RAIL | | |
0640 606800000 2104.710 M | 9.00000 18942 .39] 6.50000 13680.62] 11.00000 23151.81
REMOVE GUARD RAIL | | |
0650 606910000 10.000 EACH | 110.50000 1105.00] 46.00000 460.00] 45.00000 450.00
RESET TEMP CONCR BARRIER RAIL | | |
0660 606920000 2.000 EACH | 4500.00000 9000.00] 2900.00000 5800.00] 3000.00000 6000.00
TEMP IMPACT ATTENUATOR | | |
0670 606940000 6.000 EACH | 1900.00000 11400.00] 1300.00000 7800.00] 2500.00000 15000.00
TEMP GD RAIL-STL/BR APPR-TY 1 | | |
0680 606950000 4.000 EACH | 1800.00000 7200.00] 1800.00000 7200.00] 2650.00000 10600.00
TEMP OPTIONAL TERM END SECTION | | |
0690 609000000 214.960 M | 115.00000 24720.40] 66.00000 14187.36| 52.00000 11177.92
CURB AND GUTTER-CONCRETE | | |
0700 610110000 5.500 HA | 700.00000 3850.00] 570.00000 3135.00] 800.00000 4400.00
SEEDING AREA NO 1 | | |
0710 610120000 0.800 HA | 900.00000 720.00] 3600.00000 2880.00] 1800.00000 1440.00
SEEDING AREA NO 2 | | |
0720 610130000 4.300 HA | 350.00000 1505.00] 490.00000 2107.00] 600.00000 2580.00
SEEDING AREA NO 3 | | |
0730 610210000 5.500 HA | 400.00000 2200.00] 280.00000 1540.00] 200.00000 1100.00
FERTILIZING AREA NO 1 | | |
0740 610222000 0.800 HA | 200.00000 160.00] 280.00000 224.00] 550.00000 440.00
| | |

FERTILIZING AREA NO 2



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 05/05/08
PAGE : 002 -5
TABULATION OF BIDS
CALL ORDER  : 002 CONTRACT ID : 18408 COUNTIES : Gallatin
LETTING DATE : 04/24/08 9:00 AM DISTRICT -2
IC 0 ) -EST- IC 1 ) 2109 1IC 2 ) 3744
IENGINEER"™S ESTIMATE |COP CONSTRUCTION LLC IM A DEATLEY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0750 610300100 575.000 M2 | 10.00000 5750.00] 5.00000 2875.00] 10.00000 5750.00
TURF REINFORCEMENT MAT | | |
0760 610400000 10.600 HA | 300.00000 3180.00] 210.00000 2226.00] 170.00000 1802.00
CONDITION SEEDBED SURFACE | | |
0770 610405010 2000.000 UNIT | 1.00000 2000.00] 1.00000 2000.00] 1.00000 2000.00
NOXI0US WEED CONTROL | | |
0780 610450000 1858.000 M2 | 11.00000 20438.00] 8.50000 15793.00]| 15.00000 27870.00
RIPRAP REVEGETATION | | |
0790 610510000 0.700 HA | 8000.00000 5600.00] 3700.00000 2590.00]  12000.00000 8400.00
MULCH | | |
0800 613010000 2063.400 M3 | 90.00000 185706.00] 72.00000 148564 80| 125.00000 257925.00
RIPRAP-CLASS 1 RANDOM | | |
0810 613020000 486.000 M3 | 95.00000 46170.00] 75.00000 36450.00] 125.00000 60750.00
RIPRAP-CLASS 2 RANDOM | | |
0820 613030000 1555.000 M3 | 100.00000 155500.00]| 80.00000 124400.00 | 125.00000 194375.00
RIPRAP-CLASS 3 RANDOM | | |
0830 614100000 1807.000 M2 | 650.00000 1174550.00] 410.00000 740870.00]| 450.00000 813150.00
DESIGN, CONSTRUCT MSE WALLS | | |
0840 616010000 0.550 M3 | 1500.00000 825.00] 2500.00000 1375.00] 3000.00000 1650.00
FOUNDAT I0ON-CONCRETE | | |
0850 616241000 250.000 M | 25.00000 6250.00] 43.00000 10750.00]| 50.00000 12500.00
CONDUIT-PLASTIC 41 MM | | |
0860 617008010 1.000 EACH | 50000.00000 50000.00]  45000.00000 45000.00]  45000.00000 4500000
MOBILE RADIO STATION | | |
0870 617010100 230.000 M | 2.90000 667.00] 0.85000 195.50] 1.00000 230.00
CONDUCTOR-COPPER AWG10-600V | | |
0880 617155950 1.000 EACH | 1050.00000 1050.00] 3100.00000 3100.00] 3500.00000 3500.00
SIG STANDARD TYPE 2-A-900-5 | | |
0890 617500000 2.000 EACH | 650.00000 1300.00] 1300.00000 2600.00] 1500.00000 3000.00
DETECTOR/LOOP | | |
0900 617800100 LUMP | 1500.00000 1500.00] 1300.00000 1300.00] 1500.00000 1500.00
REMOVE AND SALVAGE | | |
0910 617800200 LUMP | 5300.00000 5300.00] 2100.00000 2100.00] 5000.00000 5000.00
REMOVE AND RESET MISC ITEMS | | |
0920 618010000 500000.000 UNIT | 0.95000 475000.00] 0.80000 400000.00] 0.82000 410000.00
TRAFFIC CONTROL-DEVICES CB | | |
0930 618030000 14.200 KM | 700.00000 9940.00] 400.00000 5680.00] 460.00000 6532.00
TEMPORARY PAVEMENT MARKINGS | | |
0940 618100015 LUMP |  15000.00000 15000.00]  18000.00000 18000.00]  15000.00000 15000.00
SIGN-SPECIAL | | |
0950 618140000 9.200 M2 | 230.00000 2116.00] 210.00000 1932.00] 230.00000 2116.00
| | |

SINGLE USE SIGNS



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 05/05/08

PAGE : 002 -6

TABULATION OF BIDS

CALL ORDER  : 002 CONTRACT ID : 18408 COUNTIES : Gallatin
LETTING DATE : 04/24/08 9:00 AM DISTRICT -2
IC 0 ) -EST- IC 1 ) 2109 1IC 2 ) 3744
IENGINEER"™S ESTIMATE |COP CONSTRUCTION LLC IM A DEATLEY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0960 619023000 7.560 M2 | 280.00000 2116.80] 210.00000 1587.60] 310.00000 2343.60
SIGNS-SHEET ALUM INCR-SHT I | | |
0970 619033000 9.780 M2 | 260.00000 2542.80] 200.00000 1956.00] 290.00000 2836.20
SIGNS-SHEET ALUM REFL SHT I | | |
0980 619034010 58.760 M2 | 230.00000 13514.80] 200.00000 11752.00] 290.00000 17040.40
SIGNS-SHEET ALUM REFL SHT IV | | |
0990 619110000 337.600 KG | 8.80000 2970.88] 9.60000 3240.96] 9.00000 3038.40
POSTS-TUBULAR STEEL | | |
1000 619120000 31.500 KG | 7.80000 245.70] 7.00000 220.50] 7.00000 220.50
POSTS-STEEL U SIGN | | |
1010 619130000 271.500 KG | 10.00000 2715.00] 8.10000 2199.15] 12.00000 3258.00
POSTS-STEEL STRUCTURAL SIGN | | |
1020 619140000 48.000 KG | 14.00000 672.00] 10.00000 480.00] 12.00000 576.00
POSTS-TUBULAR STEEL-SQ-PERF | | |
1030 619234000 166.000 M | 30.00000 4980.00]| 30.00000 4980.00] 35.00000 5810.00
POLES-TRD TMBR-BARN 100 MM | | |
1040 619235500 91.900 M | 34.00000 3124.60] 29.00000 2665.10] 40.00000 3676.00
POLES-TRD TMBR-BARN 130 MM | | |
1050 619305000 4.000 EACH | 750.00000 3000.00] 700.00000 2800.00] 1100.00000 4400.00
FRANG SIGN POST BKWY S130X15 | | |
1060 619337000 7.000 EACH | 725.00000 5075.00] 690.00000 4830.00] 920.00000 6440.00
FRANG SIGN POST BKWY 89 MM RD | | |
1070 619510010 209.000 EACH | 25.00000 5225.00] 17.00000 3553.00] 15.00000 3135.00
DELINEATOR SNOWPOLE - DES A | | |
1080 619510020 37.000 EACH | 25.00000 925.00] 18.00000 666.00] 15.00000 555 .00
DELINEATOR SNOWPOLE - DES F | | |
1090 619511000 209.000 EACH | 23.00000 4807.00] 28.00000 5852.00] 28.00000 5852.00
DEL INEATOR-DES A | | |
1100 619514000 32.000 EACH | 23.00000 736.00] 31.00000 992.00] 30.00000 960.00
DEL INEATOR-DES D | | |
1110 619516000 37.000 EACH | 23.00000 851.00] 29.00000 1073.00] 2400000 888.00
DEL INEATOR-DES F | | |
1120 619700000 70.000 EACH | 40.00000 2800.00] 32.00000 2240.00] 40.00000 2800.00
REMOVE SIGNS | | |
1130 619702000 3.000 EACH | 140.00000 420.00] 190.00000 570.00] 100.00000 300.00
REMOVE S1GNS-GUIDE | | |
1140 619720000 34.000 EACH | 130.00000 4420.00] 120.00000 4080.00] 115.00000 3910.00
RESET SIGNS | | |
1150 619721000 1.000 EACH | 275.00000 275.00] 700.00000 700.00] 260.00000 260.00
RESET SIGNS-GUIDE | | |
1160 620010000 1524.000 L | 9.00000 13716.00] 5.30000 8077.20] 6.00000 9144.00
| | |

STRIPING-WHITE PAINT



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 05/05/08
PAGE : 002 -7
TABULATION OF BIDS
CALL ORDER : 002 CONTRACT ID : 18408 COUNTIES : Gallatin
LETTING DATE : 04/24/08 9:00 AM DISTRICT -2
IC 0 ) -EST- IC 1 ) 2109 IC 2 ) 3744
IENGINEER"™S ESTIMATE |COP CONSTRUCTION LLC IM A DEATLEY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
1170 620020000 1518.000 L | 9.00000 13662.00] 5.30000 8045.40] 6.00000 9108.00
STRIPING-YELLOW PAINT | | |
1180 620030000 224.000 L | 25.00000 5600.00| 20.00000 4480.00] 23.00000 5152.00
WORDS AND SYMBOLS-WHITE PAINT | | |
1190 620035000 324.000 L | 25.00000 8100.00] 21.00000 6804.00] 23.00000 7452 .00
WORDS AND SYMBOLS-YELLOW PAINT | | |
1200 620110000 1017.000 L | 19.00000 19323.00] 10.00000 10170.00] 12.00000 12204 .00
STRIPING-WHITE EPOXY | | |
1210 620120000 1014.000 L | 19.00000 19266.00]| 11.00000 11154.00] 12.00000 12168.00
STRIPING-YELLOW EPOXY | | |
1220 620130000 149.000 L | 79.00000 11771.00] 55.00000 8195.00] 60.00000 8940.00
WORDS/SYMBOLS-WHITE EPOXY | | |
1230 620135000 216.000 L | 80.00000 17280.00] 50.00000 10800.00] 60.00000 12960.00
WORDS/SYMBOLS-YELLOW EPOXY | | |
1240 622120000 2276.000 M2 | 3.00000 6828.00| 5.00000 11380.00] 4.00000 9104.00
PERM. EROSION CONTROL-HIGH SURV | | |
1250 800063000 25.000 EACH | 200.00000 5000.00] 75.00000 1875.00]| 90.00000 2250.00
RESET MAILBOX | | |
1260 850001200 LUMP |  10000.00000 10000.00]  15000.00000 15000.00]  12000.00000 12000.00
PEDESTRIAN STAIRWAY | | |
SECTION TOTALS | $  11,467,606.17| $  12,801,152.93] $  12,855,772.15
—————————————————————————————————————————— e
CONTRACT TOTALS | $  11,467,606.17| $  12,801,152.93] $  12,855,772.15




MONTANA DEPARTMENT OF TRANSPORTATION DATE : 05/05/08
PAGE : 002 -8
TABULATION OF BIDS
CALL ORDER  : 002 CONTRACT ID : 18408 COUNTIES : Gallatin
LETTING DATE : 04/24/08 9:00 AM DISTRICT -2
IC 3 ) 6271 | 4 ) 2045 | 5 ) 2050
IKNIFE RIVER - BELGRADE |OFTEDAL CONSTRUCTION INC IRIVERSIDE CONTRACTING INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 BIG SKY AREA - RP 45.1 - 48.0
| | |
0010 104100000 75000.000 UNIT | 1.00000 75000.00] 1.00000 75000.00] 1.00000 75000.00
MISCELLANEOUS WORK | | |
0020 104230000 LUMP | 455000.00000 455000.00] 350000.00000 350000.00] 575000.00000 575000.00
DETOUR-CONST MAINTAIN AND REM | | |
0030 105100200 14.640 CRKM | 1560.00000 22838.40] 2500.00000 36600.00] 1500.00000 21960.00
FINISH GRADE CONTROL | | |
0040 105200000 LUMP |  12000.00000 12000.00] 2000.00000 2000.00] 2500.00000 2500.00
BRIDGE SURVEY | | |
0050 107090050 LUMP | 200000.00000 200000.00] 240000.00000 240000.00] 250000.00000 250000.00
PUBLIC RELATIONS | | |
0060 109200000 LUMP | 1500000.00000 1500000.00] 1895000 .00000 1895000.00| 1683434 .00000 1683434 .00
MOBILIZATION | | |
0070 201310000 1.500 HA | 45000.00000 67500.00] 5000.00000 7500.00]  30000.00000 4500000
CLEARING AND GRUBBING | | |
0080 202011000 LUMP | 190000.00000 190000.00] 190000.00000 190000.00]  50000.00000 50000.00
REMOVE STRUCTURE | | |
0090 203300000 61052.000 M3 | 30.00000 1831560.00]| 25.00000 1526300.00] 46.00000 280839200
EMBANKMENT IN PLACE | | |
0100 203500000 11807.000 M3 | 9.00000 106263.00]| 9.00000 106263.00]| 6.00000 70842.00
TOPSOIL-SALVAGING AND PLACING | | |
0110 203610000 1345.000 M | 22.00000 29590.00] 50.00000 67250.00] 45.00000 60525.00
DRILL PRESPLITTING HOLES | | |
0120 203650000 LUMP |  40000.00000 40000.00]  50000.00000 50000.00]  75000.00000 75000.00
BLASTING CONSULTANT | | |
0130 208105000 80000.000 UNIT | 1.30000 104000.00]| 1.50000 120000.00]| 1.50000 12000000
TEMPORARY EROSION CONTROL - CB | | |
0140 208106000 5400.000 UNIT | 1.00000 5400.00] 1.00000 5400.00] 1.00000 5400.00
MPDES PERMIT FEES | | |
0150 209200010 LUMP | 150000.00000 150000.00] 140000.00000 140000.00]  30000.00000 30000.00
STRUCTURE EXCAVATION TYPE 2 | | |
0160 209500000 LUMP | 235000.00000 235000.00] 250000.00000 250000.00] 100000.00000 100000.00
SHORING AND CRIBS | | |
0170 210100000 5.000 HOUR | 130.00000 650.00] 155.00000 775.00] 155.00000 775.00
GRADER-MOTOR | | |
0180 210300000 105.000 KM | 10.75000 1128.75] 16.00000 1680.00] 25.00000 2625.00
TEST TRAILER-TRANSPORT,SETUP | | |
0190 301270000 31938.000 M3 | 60.00000 1916280.00] 5400000 1724652.00] 55.00000 175659000
CRUSHED AGGREGATE COURSE | | |
0200 301440010 97554.000 M2 | 1.25000 121942 .50 1.40000 136575.60]| 1.00000 97554.00
| | |

COVER - TYPE 1



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 05/05/08
PAGE : 002 -9
TABULATION OF BIDS
CALL ORDER  : 002 CONTRACT ID : 18408 COUNTIES : Gallatin
LETTING DATE : 04/24/08 9:00 AM DISTRICT -2
| 3 ) 6271 IC 4 ) 2045 | 5 ) 2050
IKNIFE RIVER - BELGRADE |OFTEDAL CONSTRUCTION INC IRIVERSIDE CONTRACTING INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0210 301700000 7538.000 M3 | 50.00000 376900.00] 50.00000 376900.00] 53.00000 399514.00
TRAFFIC GRAVEL | | |
0220 301750000 1025.000 M3 | 40.00000 41000.00] 76.00000 77900.00] 85.00000 87125.00
BRIDGE END BACKFILL | | |
0230 401040500 1779.000 MT | 77.00000 136983.00]| 85.00000 151215 .00 140.00000 249060.00
PLANT MIX GR D - COMMERCIAL | | |
0240 401080000 26032.000 MT | 41.50000 1080328.00]| 46.00000 1197472.00] 47.00000 1223504 .00
PLANT MIX BIT SURF GR S - 19 MM | | |
0250 401100000 197.500 MT | 150.00000 29625.00] 165.00000 32587.50] 135.00000 26662.50
DUST PALLIATIVE | | |
0260 401200000 365.000 MT | 190.00000 69350.00] 210.00000 76650.00] 136.00000 4964000
HYDRATED LIME | | |
0270 401320000 64226.000 M2 | 1.50000 96339.00] 2.20000 141297 .20 1.80000 115606 .80
PAVEMENT PULVERIZATION | | |
0280 402088000 1402.700 MT | 45000000 631215.00] 550.00000 771485 .00 430.00000 603161.00
ASPHALT CEMENT PG 64-28 | | |
0290 402200000 46731.000 L | 1.15000 53740.65] 1.40000 65423.40] 1.25000 58413.75
EMULSIFIED ASPHALT SS-1 | | |
0300 402225000 179.000 MT | 500.00000 89500.00] 550.00000 98450.00] 44500000 79655.00
EMULSIFIED ASPHALT CRS-2P | | |
0310 411000000 53792.000 M2 | 0.45000 24206.40] 1.15000 61860.80] 1.50000 80688.00
COLD MILLING | | |
0320 551170000 1.600 M3 | 1350.00000 2160.00] 4000.00000 6400.00] 5000.00000 8000.00
CONCRETE-CLASS DD | | |
0330 551175000 315.400 M3 | 1480.00000 466792.00] 2000.00000 630800.00| 900.00000 283860.00
CONCRETE-CLASS DD | | |
0340 551410000 252.000 M3 | 1270.00000 320040.00] 1400.00000 352800.00]| 1100.00000 277200.00
CONCRETE-CLASS SD | | |
0350 552150000 836.700 M2 | 20.00000 16734.00] 12.00000 10040.40] 12.00000 10040.40
TRANSVERSE DECK GROOVING | | |
0360 552240000 34.500 M2 | 615.00000 21217.50] 650.00000 22425.00] 30.00000 1035.00
ARCHITECTURAL TREATMENT | | |
0370 553030000 232.000 M | 760.00000 176320.00] 800.00000 185600.00| 825_00000 191400.00
PRESTRESSED BEAM-TYPE 4 | | |
0380 553040100 119.000 M | 835.00000 99365.00] 900.00000 107100.00]| 660.00000 78540.00
PRESTRESSED BEAM-TYPE MT-28 | | |
0390 555100000 18110.000 KG | 2.55000 46180.50] 2.75000 49802.50] 3.00000 54330.00
REINFORCING STEEL | | |
0400 555200000 29209.000 KG | 3.25000 94929.25] 3.25000 94929 .25] 3.00000 87627.00
REINFORCING STEEL-EPOXY COATED | | |
0410 557310000 111.030 M | 1050.00000 116581.50] 1100.00000 122133.00]| 375.00000 41636.25
| | |

PEDESTRIAN RAIL



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 05/05/08
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TABULATION OF BIDS
CALL ORDER  : 002 CONTRACT ID : 18408 COUNTIES : Gallatin
LETTING DATE : 04/24/08 9:00 AM DISTRICT -2
IC 3 ) 6271 IC 4 ) 2045 IC 5 ) 2050
IKNIFE RIVER - BELGRADE |OFTEDAL CONSTRUCTION INC IRIVERSIDE CONTRACTING INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0420 557320000 28.900 M | 425_00000 12282.50] 500.00000 14450.00] 225.00000 6502.50
HAND RAIL | | |
0430 557430000 100.600 M | 500.00000 50300.00] 525_00000 52815.00] 650.00000 65390.00
REV BRIDGE RAIL-CONC BARRIER | | |
0440 559244050 123.300 M | 220.00000 27126.00] 250.00000 30825.00] 250.00000 30825.00
FRN STL PIPE PILE 406X12.7 MM | | |
0450 559344050 116.300 M | 147 .50000 17154.25] 175.00000 20352.50] 30.00000 3489.00
DR STL PIPE PILE 406X12.7 MM | | |
0460 559550000 7.000 EACH | 205.00000 1435.00] 225.00000 1575.00] 200.00000 1400.00
PILE CUTTING SHOE | | |
0470 559560000 7.000 EACH | 370.00000 2590.00] 400.00000 2800.00] 300.00000 2100.00
PILE CONICAL DRIVING POINT | | |
0480 602010000 1209.100 M | 63.00000 76173.30] 50.00000 60455.00] 60.00000 72546.00
REMOVE PIPE CULVERTS | | |
0490 603004500 630.000 M | 265.00000 166950.00]| 140.00000 88200.00] 125.00000 78750.00
DRAINAGE PIPE 450 MM | | |
0500 603006000 697.000 M | 425_00000 296225.00] 170.00000 118490.00]| 145.00000 10106500
DRAINAGE PIPE 600 MM | | |
0510 603007500 39.500 M | 45000000 17775.00] 230.00000 9085.00] 250.00000 9875.00
DRAINAGE PIPE 750 MM | | |
0520 603037500 37.000 M | 400.00000 14800.00] 200.00000 7400.00] 300.00000 11100.00
DRAINAGE PIPE IRR 750 MM | | |
0530 603100451 6.100 M | 1900.00000 11590.00] 150.00000 915.00] 1000.00000 6100.00
CSP 450 MM X 1.63 MM | | |
0540 603446030 55.000 M | 739.00000 40645.00] 250.00000 13750.00]| 560.00000 30800.00
RCP IRR 600 MM CL 3 | | |
0550 604118310 2.000 EACH | 4000.00000 8000.00] 5000.00000 10000.00]| 5500.00000 11000.00
COMB 1800 MM T3 MH-T1 DR INLET | | |
0560 606000000 2042.160 M | 60.00000 122529.60]| 70.00000 142951 .20 57.00000 116403.12
GUARD RAIL-STEEL | | |
0570 606000050 300.990 M | 100.00000 30099.00] 110.00000 33108.90] 100.00000 30099.00
GUARD RAIL-STEEL/2.1 M POSTS | | |
0580 606015000 106.680 M | 214.00000 22829.52] 230.00000 24536.40] 211.00000 22509.48
GUARD RAIL-STL INT RDWY TERM SECT | | |
0590 606110000 12.000 EACH | 1750.00000 21000.00] 2000.00000 24000.00] 2000.00000 24000.00
GUARD RAIL-STL/BR APPR-TY 1 | | |
0600 606130000 4.000 EACH | 1800.00000 7200.00] 2100.00000 8400.00] 2000.00000 8000.00
GUARD RAIL-STL/BR APPR-TY 3 | | |
0610 606250000 46.000 EACH | 2450.00000 112700.00] 2500.00000 115000.00]| 2500.00000 115000.00
GUARD RAIL-OPTIONAL TERM SECT | | |
0620 606290000 29.000 EACH | 575.00000 16675.00] 650.00000 18850.00]| 600.00000 17400.00
| | |

CONCRETE BARRIER RAIL
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TABULATION OF BIDS
CALL ORDER  : 002 CONTRACT ID : 18408 COUNTIES : Gallatin
LETTING DATE : 04/24/08 9:00 AM DISTRICT -2
IC 3 ) 6271 | 4 ) 2045 | 5 ) 2050
IKNIFE RIVER - BELGRADE |OFTEDAL CONSTRUCTION INC IRIVERSIDE CONTRACTING INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0630 606350000 22.000 EACH | 380.00000 8360.00] 550.00000 12100.00] 500.00000 11000.00
TEMPORARY CONCRETE BARRIER RAIL | | |
0640 606800000 2104.710 M | 8.00000 16837.68] 9.00000 18942 .39 8.50000 17890.04
REMOVE GUARD RAIL | | |
0650 606910000 10.000 EACH | 35.00000 350.00] 55.00000 550.00] 50.00000 500.00
RESET TEMP CONCR BARRIER RAIL | | |
0660 606920000 2.000 EACH | 3900.00000 7800.00] 3500.00000 7000.00] 3100.00000 6200.00
TEMP IMPACT ATTENUATOR | | |
0670 606940000 6.000 EACH | 1350.00000 8100.00] 2000.00000 12000.00]| 1500.00000 9000.00
TEMP GD RAIL-STL/BR APPR-TY 1 | | |
0680 606950000 4.000 EACH | 1900.00000 7600.00] 2400.00000 9600.00] 2000.00000 8000.00
TEMP OPTIONAL TERM END SECTION | | |
0690 609000000 214.960 M | 50.00000 10748.00] 75.00000 16122 .00 85.00000 18271.60
CURB AND GUTTER-CONCRETE | | |
0700 610110000 5.500 HA | 740.00000 4070.00] 900.00000 4950.00] 750.00000 4125_00
SEEDING AREA NO 1 | | |
0710 610120000 0.800 HA | 4600.00000 3680.00] 2000.00000 1600.00] 2000.00000 1600.00
SEEDING AREA NO 2 | | |
0720 610130000 4.300 HA | 630.00000 2709.00] 750.00000 3225.00] 700.00000 3010.00
SEEDING AREA NO 3 | | |
0730 610210000 5.500 HA | 365.00000 2007.50] 200.00000 1100.00] 200.00000 1100.00
FERTILIZING AREA NO 1 | | |
0740 610222000 0.800 HA | 365.00000 292.00] 500.00000 400.00] 500.00000 400.00
FERTILIZING AREA NO 2 | | |
0750 610300100 575.000 M2 | 45.00000 25875.00] 11.00000 6325.00] 10.00000 5750.00
TURF REINFORCEMENT MAT | | |
0760 610400000 10.600 HA | 275.00000 2915.00] 200.00000 2120.00] 170.00000 1802.00
CONDITION SEEDBED SURFACE | | |
0770 610405010 2000.000 UNIT | 1.00000 2000.00] 1.00000 2000.00] 1.00000 2000.00
NOXI0US WEED CONTROL | | |
0780 610450000 1858.000 M2 | 10.00000 18580.00] 12.00000 22296.00] 10.00000 18580.00
RIPRAP REVEGETATION | | |
0790 610510000 0.700 HA | 4850.00000 3395.00]  12000.00000 8400.00]  11000.00000 7700.00
MULCH | | |
0800 613010000 2063.400 M3 | 110.00000 226974.00] 120.00000 247608.00| 65.00000 134121.00
RIPRAP-CLASS 1 RANDOM | | |
0810 613020000 486.000 M3 | 55.00000 26730.00] 130.00000 63180.00] 75.00000 36450.00
RIPRAP-CLASS 2 RANDOM | | |
0820 613030000 1555.000 M3 | 55.00000 85525.00] 120.00000 186600.00 | 125.00000 194375.00
RIPRAP-CLASS 3 RANDOM | | |
0830 614100000 1807.000 M2 | 45500000 822185.00] 440.00000 795080.00| 550.00000 993850.00
| | |

DESIGN, CONSTRUCT MSE WALLS
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TABULATION OF BIDS
CALL ORDER  : 002 CONTRACT ID : 18408 COUNTIES : Gallatin
LETTING DATE : 04/24/08 9:00 AM DISTRICT -2
IC 3 ) 6271 | 4 ) 2045 | 5 ) 2050
IKNIFE RIVER - BELGRADE |OFTEDAL CONSTRUCTION INC IRIVERSIDE CONTRACTING INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0840 616010000 0.550 M3 | 2650.00000 1457 .50] 3500.00000 1925.00] 3000.00000 1650.00
FOUNDAT ION-CONCRETE | | |
0850 616241000 250.000 M | 45.00000 11250.00] 50.00000 12500.00]| 45.00000 11250.00
CONDUIT-PLASTIC 41 MM | | |
0860 617008010 1.000 EACH |  40000.00000 40000.00]  65000.00000 65000.00]  75000.00000 75000.00
MOBILE RADIO STATION | | |
0870 617010100 230.000 M | 1.00000 230.00] 1.25000 287.50] 1.00000 230.00
CONDUCTOR-COPPER AWG10-600V | | |
0880 617155950 1.000 EACH | 3265.00000 3265.00] 4000.00000 4000.00] 4000.00000 400000
SIG STANDARD TYPE 2-A-900-5 | | |
0890 617500000 2.000 EACH | 1345.00000 2690.00] 2000.00000 4000.00] 1500.00000 3000.00
DETECTOR/LOOP | | |
0900 617800100 LUMP | 1325.00000 1325.00] 2000.00000 2000.00] 1500.00000 1500.00
REMOVE AND SALVAGE | | |
0910 617800200 LUMP | 2250.00000 2250.00] 3200.00000 3200.00] 3000.00000 3000.00
REMOVE AND RESET MISC ITEMS | | |
0920 618010000 500000.000 UNIT | 0.85000 425000.00] 1.00000 500000. 00| 1.00000 500000.00
TRAFFIC CONTROL-DEVICES CB | | |
0930 618030000 14.200 KM | 455_00000 6461.00] 1000.00000 14200.00]| 450.00000 6390.00
TEMPORARY PAVEMENT MARKINGS | | |
0940 618100015 LUMP |  40150.00000 40150.00]  25000.00000 25000.00]  20000.00000 20000.00
SIGN-SPECIAL | | |
0950 618140000 9.200 M2 | 210.00000 1932.00] 300.00000 2760.00] 220.00000 2024.00
SINGLE USE SIGNS 1 | I
0960 619023000 7.560 M2 | 315.00000 2381.40] 300.00000 2268.00] 220.00000 1663.20
SIGNS-SHEET ALUM INCR-SHT I | | |
0970 619033000 9.780 M2 | 315.00000 3080.70] 250.00000 2445 _00] 220.00000 2151.60
SIGNS-SHEET ALUM REFL SHT I | | |
0980 619034010 58.760 M2 | 210.05000 12342 .54] 250.00000 14690.00]| 200.00000 11752.00
SIGNS-SHEET ALUM REFL SHT IV | | |
0990 619110000 337.600 KG | 12.75000 430440 12.00000 4051.20] 10.00000 3376.00
POSTS-TUBULAR STEEL | | |
1000 619120000 31.500 KG | 12.75000 401.63| 10.00000 315.00] 9.00000 283.50
POSTS-STEEL U SIGN | | |
1010 619130000 271.500 KG | 12.75000 3461.63| 11.00000 2986.50] 9.00000 2443 .50
POSTS-STEEL STRUCTURAL SIGN | | |
1020 619140000 48.000 KG | 12.75000 612.00] 13.00000 624.00] 12.00000 576.00
POSTS-TUBULAR STEEL-SQ-PERF | | |
1030 619234000 166.000 M | 37.00000 6142.00] 40.00000 6640.00] 32.00000 5312.00
POLES-TRD TMBR-BARN 100 MM | | |
1040 619235500 91.900 M | 37.00000 3400.30] 39.00000 3584.10] 32.00000 2940.80
| | |

POLES-TRD TMBR-BARN 130 MM
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TABULATION OF BIDS
CALL ORDER  : 002 CONTRACT ID : 18408 COUNTIES : Gallatin
LETTING DATE : 04/24/08 9:00 AM DISTRICT -2
IC 3 ) 6271 | 4 ) 2045 | 5 ) 2050
IKNIFE RIVER - BELGRADE |OFTEDAL CONSTRUCTION INC IRIVERSIDE CONTRACTING INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
1050 619305000 4.000 EACH | 845.00000 3380.00] 900.00000 3600.00] 750.00000 3000.00
FRANG SIGN POST BKWY S130X15 | | |
1060 619337000 7.000 EACH | 845.00000 5915.00] 900.00000 6300.00] 750.00000 5250.00
FRANG SIGN POST BKWY 89 MM RD | | |
1070 619510010 209.000 EACH | 21.00000 4389.00] 22.00000 4598.00] 20.00000 4180.00
DELINEATOR SNOWPOLE - DES A | | |
1080 619510020 37.000 EACH | 21.00000 777.00] 2400000 888.00] 20.00000 740.00
DELINEATOR SNOWPOLE - DES F | | |
1090 619511000 209.000 EACH | 21.00000 4389.00] 35.00000 7315.00] 30.00000 6270.00
DEL INEATOR-DES A | | |
1100 619514000 32.000 EACH | 21.00000 672.00] 40.00000 1280.00] 33.00000 1056.00
DEL INEATOR-DES D | | |
1110 619516000 37.000 EACH | 21.00000 777.00] 38.00000 1406.00] 32.00000 1184.00
DEL INEATOR-DES F | | |
1120 619700000 70.000 EACH | 37.00000 2590.00] 40.00000 2800.00] 40.00000 2800.00
REMOVE SIGNS 1 | I
1130 619702000 3.000 EACH | 317.00000 951.00] 300.00000 900.00] 190.00000 570.00
REMOVE S1GNS-GUIDE | | |
1140 619720000 34.000 EACH | 317.00000 10778.00] 150.00000 5100.00] 150.00000 5100.00
RESET SIGNS 1 | I
1150 619721000 1.000 EACH | 525.00000 525_00] 1000.00000 1000.00] 800.00000 800.00
RESET SIGNS-GUIDE | | |
1160 620010000 1524.000 L | 6.00000 9144.00] 6.50000 9906.00] 6.00000 9144.00
STRIPING-WHITE PAINT | | |
1170 620020000 1518.000 L | 6.00000 9108.00] 6.50000 9867.00] 6.00000 9108.00
STRIPING-YELLOW PAINT | | |
1180 620030000 224.000 L | 23.00000 5152.00] 25.00000 5600.00] 22.00000 4928.00
WORDS AND SYMBOLS-WHITE PAINT | | |
1190 620035000 324.000 L | 24.00000 7776.00] 25.00000 8100.00] 23.00000 7452.00
WORDS AND SYMBOLS-YELLOW PAINT | | |
1200 620110000 1017.000 L | 12.00000 12204.00] 13.00000 13221.00] 11.00000 11187.00
STRIPING-WHITE EPOXY | | |
1210 620120000 1014.000 L | 12.00000 12168.00] 13.00000 13182.00] 11.00000 11154.00
STRIPING-YELLOW EPOXY | | |
1220 620130000 149.000 L | 63.00000 9387.00] 70.00000 10430.00]| 60.00000 8940.00
WORDS/SYMBOLS-WHITE EPOXY | | |
1230 620135000 216.000 L | 57.00000 12312.00] 65.00000 14040.00]| 55.00000 11880.00
WORDS/SYMBOLS-YELLOW EPOXY | | |
1240 622120000 2276.000 M2 | 2.15000 4893.40]| 5.00000 11380.00] 4.00000 9104.00
PERM. EROSION CONTROL-HIGH SURV | | |
1250 800063000 25.000 EACH | 290.00000 7250.00] 250.00000 6250.00] 100.00000 2500.00
| | |

RESET MAILBOX



MONTANA DEPARTMENT OF TRANSPORTATION

DATE : 05/05/08
PAGE : 002 -14
TABULATION OF BIDS
CALL ORDER  : 002 CONTRACT ID : 18408 COUNTIES : Gallatin
LETTING DATE : 04/24/08 9:00 AM DISTRICT  : 2
IC 3 ) 6271 IC 4 ) 2045 IC 5 ) 2050
IKNIFE RIVER - BELGRADE |OFTEDAL CONSTRUCTION INC IRIVERSIDE CONTRACTING INC
LINE NO / ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
—————————————————————————————————————————— e
1260 850001200 LUMP |  21150.00000 21150.00]  25000.00000 25000.00]  7500.00000 7500.00
PEDESTRIAN STAIRWAY I | I
SECTION TOTALS I $  14,134,296.30] $  14,612,063.34] $  14,859,764.04
—————————————————————————————————————————— e
CONTRACT TOTALS I $  14,134,296.30] $  14,612,063.34] $  14,859,764.04




ASPHALT CEMENT PG

64-28

MONTANA DEPARTMENT OF TRANSPORTATION DATE : 05/05/08
PAGE : 003 -1
TABULATION OF BIDS
CALL ORDER  : 003 CONTRACT 1D : 10408 COUNTIES : Lewis and Clark
LETTING DATE : 04/24/08 9:00 AM DISTRICT -3
CONTRACT TIME : 75 WORKING DAYS (AVAILABLE DAYS)
CONTRACT DESCRIPTION : ROGERS PASS - EAST
PROJECT(S) : (6229034000) NH 24-3(34)91
ROGERS PASS - EAST
(6234015000) STPS 279-1(15)22
FLESHER PASS - EAST
VENDOR RANKING :
TOTAL % OVER % OVER
RANK VENDOR NO./NAME BID LOW BID EST
0 -EST- ENGINEER™S ESTIMATE $ 3,397,408.73  113.3612% 100.0000%
1 2050 RIVERSIDE CONTRACTING INC $ 2,996,975.99  100.0000% 88.2136%
2 6297 CENTURY COMPANIES INC $ 3,032,927.00  101.1996% 89.2718%
3 2032 JIM GILMAN EXCAVATING INC $ 3,069,598.82  102.4232% 90.3512%
4 2097 SCHELLINGER CONST CO INC $ 3,148,743.01  105.0640% 92.6807%
IC 0 ) -EST- | 1 ) 2050 2 ) 6297
IENGINEER"S ESTIMATE IRIVERSIDE CONTRACTING INC ICENTURY COMPANIES INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e e e ——————————————————
SECTION 0001  COLD MILLING, PL MIX SURF OVERLAY BR DECK REPAIR & TREATMENT P00024097+09961
| | |
0010 104030010 20000.000 UNIT | 1.00000 20000.00] 1.00000 20000.00] 1.00000 20000.00
MISCELLANEOUS WORK | | |
0020 109200005 LUMP | 365000.00000 365000.00] 390000.00000 390000.00] 262600.00000 262600.00
MOBILIZATION | | |
0030 301020340 882.000 CUYD | 35.00000 30870.00] 28.00000 24696.00] 28.00000 24696.00
CRUSHED AGGREGATE COURSE | | |
0040 301020718 276242.000 SQYD | 0.50000 138121.00] 0.50000 138121.00] 0.45000 124308.90
COVER - TYPE 1 | | |
0050 401020045 30213.000 TON | 28.50000 861070.50] 22.42000 677375.46] 28.00000 845964 .00
PLANT MIX BIT SURF GR S - 3/4 IN | | |
0060 401020300 423.000 TON | 141.00000 59643.00] 145.00000 61335.00] 144.00000 60912.00
HYDRATED LIME | | |
0070 401030200 711.000 LNFT | 9.00000 6399.00] 6.15000 4372.65| 4.30000 3057.30
24 IN PAVEPREP | | |
0080 401030210 1800.000 SQYD | 2.75000 4950.00]| 2.75000 4950.00] 4.50000 8100.00
TRUPAVE | | |
0090 401030220 1800.000 SQYD | 4.00000 7200.00] 1.75000 3150.00] 1.50000 2700.00
GLASPAVE | | |
0100 401030230 636.000 LNFT | 2.20000 1399.20] 5.00000 3180.00] 1.25000 795.00
GLASGRID | | |
0110 402020092 1632.500 TON | 425_00000 693812.50] 390.00000 636675.00| 377.00000 615452 .50
| |



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 05/05/08
PAGE : 003 -2
TABULATION OF BIDS
CALL ORDER  : 003 CONTRACT 1D : 10408 COUNTIES : Lewis and Clark
LETTING DATE : 04/24/08 9:00 AM DISTRICT -3
IC 0 ) -EST- | 1 ) 2050 | 2 ) 6297
IENGINEER"™S ESTIMATE IRIVERSIDE CONTRACTING INC ICENTURY COMPANIES INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0120 402020305 10877.000 GAL | 2.00000 21754.00] 2.00000 21754.00] 1.80000 19578.60
EMULSIFIED ASPHALT SS-1 | | |
0130 402020368 469.500 TON | 390.00000 183105.00] 390.00000 183105.00]| 40500000 190147.50
EMULS ASPHALT CRS-2P | | |
0140 411010000 37399.000 SQYD | 2.25000 84147.75] 1.80000 67318.20] 2.10000 78537.90
COLD MILLING | | |
0150 552010430 493.000 SQYD | 9.25000 456025 40.00000 19720.00] 42.00000 20706.00
BRIDGE DECK TREATMENT | | |
0160 552010440 44.000 GAL | 80.00000 3520.00] 85.00000 3740.00] 87.00000 3828.00
FURNISH HMWM TREATMENT MAT"L | | |
0170 603012800 12.000 LNFT | 60.00000 720.00] 115.00000 1380.00] 105.00000 1260.00
RCP IRR 12 IN CLASS 2 | | |
0180 603013492 192.000 LNFT | 33.50000 6432.00] 30.00000 5760.00] 5600000 10752.00
CORR PLASTIC PIPE-4 IN PERF. | | |
0190 604010221 4.000 EACH | 2600.00000 10400.00] 2900.00000 11600.00]| 2840.00000 11360.00
INLET-DROP-TYPE 1 | | |
0200 606010038 13200.000 LNFT | 26.00000 343200.00] 19.50000 257400.00| 19.50000 257400.00
GUARD RAIL-STEEL/9 FT POSTS | I I
0210 606010370 75.000 LNFT | 15.00000 1125.00] 7.70000 577.50] 7.70000 577.50
RESET GUARD RAIL | | |
0220 606010385 14232.900 LNFT | 2.25000 32024.03] 2.00000 28465.80] 2.00000 28465.80
REMOVE GUARD RAIL | | |
0230 606010642 45.000 EACH | 2500.00000 112500.00] 2300.00000 103500.00]| 2300.00000 103500.00
GUARD RAIL-OPTIONAL TERM SECT | | |
0240 609010010 2290.000 LNFT | 7.25000 16602.50] 3.80000 8702.00] 3.80000 8702.00
CURB-CONC 1 | I
0250 618030005 250000.000 UNIT | 1.00000 250000.00] 0.78000 195000.00| 0.78000 195000.00
TRAFFIC CONTROL DEVICES CB | | |
0260 618100000 204.000 SQFT | 22.00000 4488_00| 19.33000 3943.32] 22.00000 4488 .00
SINGLE USE SIGNS | | |
0270 619011030 426.000 EACH | 20.00000 8520.00] 25.00000 10650.00]| 26.00000 11076.00
DEL INEATOR DES C | | |
0280 619011060 182.000 EACH | 22.50000 4095 .00 29.33000 5338.06] 31.00000 5642.00
DELINEATOR DES F | | |
0290 620013000 1265.000 GAL | 19.00000 24035.00] 17.50000 22137.50] 20.00000 25300.00
STRIPING-WHITE PAINT | | |
0300 620013960 842.000 GAL | 50.00000 42100.00] 40.00000 33680.00] 42 .65000 35911.30
STRIPING-WHITE EPOXY | | |
0310 620014000 849.000 GAL | 19.00000 16131.00] 17.50000 14857.50]| 23.00000 19527.00
STRIPING-YELLOW PAINT | | |
0320 620014960 565.000 GAL | 50.00000 28250.00] 40.00000 22600.00] 43.20000 24408.00
| | |

STRIPING-YELLOW EPOXY



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 05/05/08
PAGE : 003 -3
TABULATION OF BIDS
CALL ORDER  : 003 CONTRACT 1D : 10408 COUNTIES : Lewis and Clark
LETTING DATE : 04/24/08 9:00 AM DISTRICT -3
IC 0 ) -EST- IC 1 ) 2050 1IC 2 ) 6297
IENGINEER"S ESTIMATE IRIVERSIDE CONTRACTING INC |CENTURY COMPANIES INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0330 620017000 15.200 MILE | 600.00000 9120.00] 575.00000 8740.00] 420.00000 6384.00
TEMPORARY PAVEMENT MARKINGS | | |
0340 622010120 40.000 CUYD | 35.00000 1400.00] 55.00000 2200.00] 26.00000 1040.00
DRAIN AGGREGATE | | |
0350 622011022 238.000 SQYD | 3.00000 714.00] 4.00000 952.00] 3.15000 749.70
SUBSURFACE DRAIN FILTER-HIGH SURV | | |
SECTION TOTALS 1 $ 3,397,408.73| $ 2,996,975.99] $ 3,032,927.00
—————————————————————————————————————————— e
|

CONTRACT TOTALS $ 3,397,408.73] $ 2,996,975.99] $ 3,032,927.00




MONTANA DEPARTMENT OF TRANSPORTATION DATE : 05/05/08
PAGE : 003 -4
TABULATION OF BIDS

INLET-DROP-TYPE 1
0200 606010038 13200.000 LNFT
GUARD RAIL-STEEL/9 FT POSTS

19.50000 257400. 19.50000 257400.00

CALL ORDER  : 003 CONTRACT 1D : 10408 COUNTIES : Lewis and Clark
LETTING DATE : 04/24/08 9:00 AM DISTRICT -3
IC 3 ) 2032 IC 4 ) 2097 1C )
[JIM GILMAN EXCAVATING INC | SCHELLINGER CONSTRUCTION CO |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001  COLD MILLING, PL MIX SURF OVERLAY BR DECK REPAIR & TREATMENT P00024097+09961
| |
0010 104030010 20000.000 UNIT | 1.00000 20000.00] 1.00000 20000.00]
MISCELLANEOUS WORK | |
0020 109200005 LUMP | 250000.00000 250000.00] 220000.00000 220000. 00|
MOBILIZATION | | |
0030 301020340 882.000 CUYD | 41.30000 36426.60] 40.00000 35280.00]
CRUSHED AGGREGATE COURSE | | |
0040 301020718 276242.000 SQYD | 0.54000 149170.68| 0.48000 132596.16|
COVER - TYPE 1 | | |
0050 401020045 30213.000 TON | 29.40000 888262.20] 31.50000 951709.50]|
PLANT MIX BIT SURF GR S - 3/4 IN | | |
0060 401020300 423.000 TON | 141.00000 59643.00] 135.00000 57105.00]
HYDRATED LIME | | |
0070 401030200 711.000 LNFT | 9.00000 6399.00] 8.50000 6043.50]
24 IN PAVEPREP | | |
0080 401030210 1800.000 SQYD | 4.00000 7200.00] 4.50000 8100.00]
TRUPAVE | | |
0090 401030220 1800.000 SQYD | 2.00000 3600.00] 2.00000 3600.00]
GLASPAVE | | |
0100 401030230 636.000 LNFT | 3.00000 1908.00] 4.00000 2544..00]
GLASGRID | | |
0110 402020092 1632.500 TON | 382.00000 623615.00] 380.00000 620350.00|
ASPHALT CEMENT PG 64-28 | | |
0120 402020305 10877.000 GAL | 1.67000 18164.59] 1.65000 17947 .05
EMULSIFIED ASPHALT SS-1 | | |
0130 402020368 469.500 TON | 401.00000 188269.50]| 400.00000 187800.00|
EMULS ASPHALT CRS-2P | | |
0140 411010000 37399.000 SQYD | 1.79000 66944 .21] 2.50000 93497.50]
COLD MILLING | | |
0150 552010430 493.000 SQYD | 40.00000 19720.00] 40.00000 19720.00]
BRIDGE DECK TREATMENT | | |
0160 552010440 44.000 GAL | 85.00000 3740.00] 85.00000 3740.00]
FURNISH HMWM TREATMENT MAT"L | | |
0170 603012800 12.000 LNFT | 73.88000 886.56| 160.00000 1920.00]
RCP IRR 12 IN CLASS 2 | | |
0180 603013492 192.000 LNFT | 14.85000 2851.20] 55.00000 10560.00]|
CORR PLASTIC PIPE-4 IN PERF. | | |
0190 604010221 4.000 EACH | 2322.63000 9290.52]  10000.00000 40000.00]
| | |
| 00] |
| | |



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 05/05/08
PAGE : 003 -5
TABULATION OF BIDS
CALL ORDER  : 003 CONTRACT 1D : 10408 COUNTIES : Lewis and Clark
LETTING DATE : 04/24/08 9:00 AM DISTRICT -3
IC 3 ) 2032 IC 4 ) 2097 1C )
[JIM GILMAN EXCAVATING INC | SCHELLINGER CONSTRUCTION CO |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0210 606010370 75.000 LNFT | 7.70000 577.50] 7.70000 577.50]
RESET GUARD RAIL | | |
0220 606010385 14232.900 LNFT | 2.00000 28465.80] 2.00000 28465.80]
REMOVE GUARD RAIL | | |
0230 606010642 45.000 EACH | 2300.00000 103500.00] 2300.00000 103500.00|
GUARD RAIL-OPTIONAL TERM SECT | | |
0240 609010010 2290.000 LNFT | 3.80000 8702.00] 4.00000 9160.00]
CURB-CONC | | |
0250 618030005 250000.000 UNIT | 0.76000 190000.00]| 0.76000 19000000
TRAFFIC CONTROL DEVICES CB | | |
0260 618100000 204.000 SQFT | 18.00000 3672.00] 18.00000 3672.00]
SINGLE USE SIGNS | | |
0270 619011030 426.000 EACH | 25.00000 10650.00] 29.50000 12567.00]|
DEL INEATOR DES C | | |
0280 619011060 182.000 EACH | 29.33000 5338.06] 29.00000 5278.00]
DELINEATOR DES F | | |
0290 620013000 1265.000 GAL | 17.50000 22137.50] 17.50000 22137.50]
STRIPING-WHITE PAINT | I |
0300 620013960 842.000 GAL | 40.00000 33680.00] 40.00000 33680.00]
STRIPING-WHITE EPOXY | | |
0310 620014000 849.000 GAL | 17.50000 14857.50] 17.50000 14857 .50
STRIPING-YELLOW PAINT | | |
0320 620014960 565.000 GAL | 40.00000 22600.00] 40.00000 22600.00]
STRIPING-YELLOW EPOXY | | |
0330 620017000 15.200 MILE | 575.00000 8740.00] 575.00000 8740.00]
TEMPORARY PAVEMENT MARKINGS | | |
0340 622010120 40.000 CUYD | 64 .81000 2592.40] 75.00000 3000.00]
DRAIN AGGREGATE | | |
0350 622011022 238.000 SQYD | 2.50000 595.00] 2.50000 595.00]
SUBSURFACE DRAIN FILTER-HIGH SURV | | |
SECTION TOTALS | $ 3,069,598.82| $ 3,148,743.01] $
------------------------------------------ gy S
CONTRACT TOTALS | $ 3,069,598.82| $ 3,148,743.01]| $




CALL ORDER : 004
LETTING DATE : 04/24/08 9:00 AM

CONTRACT DESCRIPTION : APEX - GLEN
PROJECT(S) : (6208102000) IM 15-1(102
APEX - GLEN
(6209094000) IM 15-2(94)

GLEN - MELROSE

VENDOR RANKING :

MONTANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT 1D : 09408
DISTRICT : 2

CONTRACT TIME : 10/17/08 COMPLETION DATE

)75

86

RANK VENDOR NO./NAME

0 -EST- ENGINEER"S ESTIMATE
1 2032 JIM GILMAN EXCAVATI
2 2050 RIVERSIDE CONTRACTI
3 6689 PAVEMENT MAINTENANC

NG INC
NG INC
E SOLUTIONS INC

LINE NO /7 ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001  SEAL AND COVER

0010 104030010 5000.000 UNIT
MISCELLANEOUS WORK

0020 109200005 LUMP
MOBILIZATION

0030 301020718 893758.000 SQYD
COVER - TYPE 1

0040 402020368 1524.200 TON
EMULS ASPHALT CRS-2P

0050 402020502 73736.000 LB
CRACK SEALING

0060 618030005 175000.000 UNIT
TRAFFIC CONTROL DEVICES CB

0070 618100000 102.000 SQFT
SINGLE USE SIGNS

0080 620011105 6.000 GAL
WORDS AND SYMBOLS-WHITE PAINT

0090 620011260 8.000 GAL
WORDS/SYMBOLS-WHITE EPOXY

0100 620013000 930.000 GAL
STRIPING-WHITE PAINT

0110 620013960 1240.000 GAL
STRIPING-WHITE EPOXY

0120 620014000 759.000 GAL

STRIPING-YELLOW PAINT

( 0 ) -EST-
ENGINEER"S ESTIMATE

1.00000
160000.00000
0.40000
390.00000
2.15000
0.90000
21.00000
68.00000
230.00000
25.00000
48.00000

25.00000

5000.

160000.

357503.

594438.

158532.

157500.

2142.

408.

1840.

23250.

59520.

18975.

T

00

00

78

00

80

00

00

00

00

00

00

00

DATE : 05/05/08
PAGE : 004 -1
COUNTIES : Beaverhead Madison
Silver Bow
TOTAL % OVER % OVER
BID LOW BID EST
$ 1,587,396.60 105.8589% 100.0000%
$ 1,499,540.74 100.0000% 94.4654%
$ 1,574,529.58 105.0008% 99.1894%
$ 1,580,283.76 105.3845% 99.5519%
1 ) 2032 ¢ 2 ) 2050
IM GILMAN EXCAVATING INC |RIVERSIDE CONTRACTING INC
|
UNIT PRICE AMOUNT|] UNIT PRICE AMOUN
__________________________________________________________ S
|
1.00000 5000.00] 1.00000 5000.
|
40000.00000 40000.00] 192000.00000 192000.
|
0.47000 420066.26] 0.41000 366440.
|
415.00000 632543.00] 395.00000 602059.
|
1.93000 142310.48] 2.05000 151158.
|
0.81000 141750.00] 0.80000 140000.
|
20.00000 2040.00] 20.00000 2040.
|
75.00000 450.00] 75.00000 450.
|
165.00000 1320.00] 165.00000 1320.
|
17.00000 15810.00] 17.00000 15810.
|
38.00000 47120.00] 38.00000 47120.
|
17.00000 12903.00] 17.00000 12903.
|



MONTANA DEPARTMENT OF TRANSPORTATION

DATE : 05/05/08
PAGE : 004 -2
TABULATION OF BIDS
CALL ORDER  : 004 CONTRACT 1D : 09408 COUNTIES : Beaverhead Madison
LETTING DATE : 04/24/08 9:00 AM DISTRICT -2 Silver Bow
IC 0 ) -EST- IC 1 ) 2032 IC 2 ) 2050
IENGINEER"™S ESTIMATE |JIM GILMAN EXCAVATING INC IRIVERSIDE CONTRACTING INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0130 620014960 1006.000 GAL | 48.00000 48288.00] 38.00000 38228.00] 38.00000 38228.00
STRIPING-YELLOW EPOXY | | |
SECTION TOTALS | $ 1,587,396.60] $ 1,499,540.74] $ 1,574,529.58
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 1,587,396.60] $ 1,499,540.74] $ 1,574,529.58




MONTANA DEPARTMENT OF TRANSPORTATION DATE : 05/05/08
PAGE : 004 -3
TABULATION OF BIDS
CALL ORDER : 004 CONTRACT ID : 09408 COUNTIES : Beaverhead Madison
LETTING DATE : 04/24/08 9:00 AM DISTRICT -2 Silver Bow
IC 3 ) 6689 | ) 1(C )
|PAVEMENT MAINTENANCE SOLUTIO | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 SEAL AND COVER
| | |
0010 104030010 5000.000 UNIT | 1.00000 5000.00| |
MISCELLANEOUS WORK | | |
0020 109200005 LUMP |  86000.00000 86000.00] |
MOBILIZATION | | |
0030 301020718 893758.000 SQYD | 0.46000 411128.68| |
COVER - TYPE 1 | | |
0040 402020368 1524.200 TON | 430.00000 655406.00| |
EMULS ASPHALT CRS-2P | | |
0050 402020502 73736.000 LB | 2.03000 149684.08| |
CRACK SEALING | | |
0060 618030005 175000.000 UNIT | 0.85000 148750.00] |
TRAFFIC CONTROL DEVICES CB | | |
0070 618100000 102.000 SQFT | 21.50000 2193.00] |
SINGLE USE SIGNS | | |
0080 620011105 6.000 GAL | 80.00000 480.00] |
WORDS AND SYMBOLS-WHITE PAINT | I |
0090 620011260 8.000 GAL | 175.00000 1400.00] |
WORDS/SYMBOLS-WHITE EPOXY | I |
0100 620013000 930.000 GAL | 18.00000 16740.00] |
STRIPING-WHITE PAINT | I |
0110 620013960 1240.000 GAL | 40.00000 49600.00] |
STRIPING-WHITE EPOXY | I |
0120 620014000 759.000 GAL | 18.00000 13662.00]| |
STRIPING-YELLOW PAINT | I |
0130 620014960 1006.000 GAL | 40.00000 40240.00] |
STRIPING-YELLOW EPOXY | I |
SECTION TOTALS | $ 1,580,283.76] $ I $
------------------------------------------ gy S
CONTRACT TOTALS | $ 1,580,283.76] $ 0.00] $




MONTANA DEPARTMENT OF TRANSPORTATION DATE : 05/05/08
PAGE : 005 -1
TABULATION OF BIDS
CALL ORDER  : 005 CONTRACT ID : 17408 COUNTIES : Dawson Prairie
LETTING DATE : 04/24/08 9:00 AM DISTRICT T4 Rosebud OTHERS
CONTRACT TIME : 10/24/08 COMPLETION DATE
CONTRACT DESCRIPTION : CULVERT REHAB - STATEWIDE
PROJECT(S) : (6179076001) IM 94-4(76)119
CULVERT REHAB - STATEWIDE
VENDOR RANKING :
TOTAL % OVER % OVER
RANK VENDOR NO./NAME BID LOW BID EST
0 -EST- ENGINEER™S ESTIMATE $ 2,167,606.00  230.9279% 100.0000%
1 6312 STILLWATER EXCAVATING $ 938,650.50  100.0000% 43.3036%
2 6390 H L CONSTRUCTION INC $ 1,708,641.02  182.0317% 78.8262%
IC 0 ) -EST- IC 1 ) 6312 IC 2 ) 6390
IENGINEER"™S ESTIMATE ISTILLWATER EXCAVATING [H L CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ gy S
SECTION 0001 1% - ROSEBUD COUNTY - CULVERT RUST REMEDIATION
| |
0010 104030010 25000.000 UNIT | 1.00000 25000.00] 1.00000 25000.00] 1.00000 25000.00
MISCELLANEOUS WORK | | |
0020 109200005 LUMP | 282900.00000 282900.00] 133000.00000 133000.00] 165700.00000 165700.00
MOBILIZATION | | |
0030 203020375 1179.000 CUYD | 18.00000 21222.00] 13.60000 16034.40] 40.00000 47160.00
EMBANKMENT IN PLACE | | |
0040 207010200 441.000 CUYD | 45_00000 19845.00] 59.00000 26019.00] 62.50000 27562.50
BEDDING MATERIAL | | |
0050 301020340 319.000 CUYD | 50.00000 15950.00] 60.00000 19140.00]| 55.00000 17545.00
CRUSHED AGGREGATE COURSE | | |
0060 401020042 51.900 TON | 250.00000 12975.00] 390.00000 20241.00] 312.50000 16218.75
PLANT MIX GR D - COMMERCIAL | | |
0070 551020030 91.000 CUYD | 1500.00000 136500.00] 1000.00000 91000.00] 1500.00000 136500.00
CONCRETE-CLASS DD | | |
0080 602010010 262.000 LNFT | 14.00000 3668.00] 22.00000 5764.00] 75.00000 19650.00
REMOVE PIPE CULVERTS | | |
0090 603000200 1185.600 LNFT | 350.00000 414960.00] 85.00000 100776.00]| 168.68000 199987.01
W8X18 CULVERT STIFFENERS | | |
0100 603000300 1522.800 LNFT | 470.00000 715716.00] 117.00000 178167.60]| 196.88000 299808.86
W8X21 CULVERT STIFFENERS | | |
0110 603000400 474.900 LNFT | 420.00000 199458 .00 135.00000 64111.50] 243.75000 115756.88
W12X26 CULVERT STIFFENERS | | |
0120 603010713 262.000 LNFT | 350.00000 91700.00] 310.00000 81220.00] 518.88000 13594656
CSP 96 IN 0.109-CTD | | |
0130 603013492 262.000 LNFT | 33.50000 8777.00] 7.00000 1834.00] 9.38000 2457 .56
CORR PLASTIC PIPE-4 IN PERF. | | |



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 05/05/08
PAGE : 005 -2
TABULATION OF BIDS
CALL ORDER  : 005 CONTRACT ID : 17408 COUNTIES : Dawson Prairie
LETTING DATE : 04/24/08 9:00 AM DISTRICT T4 Rosebud OTHERS
IC 0 ) -EST- 1C ) 6312 IC 2 ) 6390
IENGINEER"™S ESTIMATE ISTILLWATER EXCAVATING [H L CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0140 603016085 660.000 LNFT | 163.00000 107580.00] 87.00000 57420.00] 332.44000 219410.40
CULVERT - LINER CONCRETE | | |
0150 607100011 230.000 LNFT | 7.00000 1610.00] 5.00000 1150.00] 10.00000 2300.00
FENCE-TYPE CW | | |
0160 607100070 2.000 EACH | 200.00000 400.00] 260.00000 520.00] 250.00000 500.00
FENCE-PANEL SINGLE CW | | |
0170 607100090 1.000 EACH | 250.00000 250.00] 290.00000 290.00] 437.50000 437.50
FENCE-PANEL DOUBLE CW | | |
0180 607100252 20.000 LNFT | 6.00000 120.00] 6.00000 120.00] 10.00000 200.00
FARM FENCE-TYPE F4M | | |
0190 607100360 2.000 EACH | 200.00000 400.00] 260.00000 520.00] 250.00000 500.00
FARM FENCE-PANEL/SINGLE FW | | |
0200 607100380 2.000 EACH | 255.00000 510.00] 290.00000 580.00] 437.50000 875.00
FARM FENCE-PANEL/DOUBLE FW | | |
0210 607100551 810.000 LNFT | 2.00000 1620.00] 2.00000 1620.00] 12.50000 10125.00
FENCE-TEMPORARY | | |
0220 607100720 2.000 EACH | 70.00000 140.00] 60.00000 120.00] 125.00000 250.00
DEADMAN | | |
0230 618030005 70000.000 UNIT | 0.90000 63000.00] 1.05000 73500.00] 0.50000 35000.00
TRAFFIC CONTROL DEVICES CB | | |
0240 622010120 189.000 CUYD | 45.00000 8505.00] 47.00000 8883.00] 6250000 11812.50
DRAIN AGGREGATE | | |
0250 622011022 650.000 SQYD | 3.50000 2275.00] 4.00000 2600.00] 8.75000 5687 .50
SUBSURFACE DRAIN FILTER-HIGH SURV | | I
0260 800320005 6300.000 SQFT | 5.00000 31500.00] 3.50000 22050.00] 31.25000 196875.00
MISCELLANEOUS WORK | | |
0270 800320010 410.000 EACH | 2.50000 1025.00] 17.00000 6970.00] 37.50000 15375.00
MISCELLANEOUS WORK | | |
SECTION TOTALS | $ 2,167,606.00] $ 938,650.50]| $ 1,708,641.02
------------------------------------------ gy S
CONTRACT TOTALS | $ 2,167,606.00] $ 938,650.50]| $ 1,708,641.02




MONTANA DEPARTMENT OF TRANSPORTATION DATE : 05/05/08
PAGE : 007 -1
TABULATION OF BIDS

CALL ORDER  : 007 CONTRACT 1D : 14408 COUNTIES : Garfield Custer
LETTING DATE : 04/24/08 9:00 AM DISTRICT T4 Richland OTHERS
CONTRACT TIME : 100 WORKING DAYS (AVAILABLE DAYS)
CONTRACT DESCRIPTION : D4 - CULVERTS - PHASE I
PROJECT(S) : (6104838000) NH-STPS-STPP 0002(838)
D4 - CULVERTS - PHASE I

VENDOR RANKING :

TOTAL % OVER % OVER
RANK VENDOR NO./NAME BID LOW BID EST
0 -EST- ENGINEER™S ESTIMATE $ 1,817,679.00 86.6652% 100.0000%
1 4048 MARTIN CONSTRUCTION INC - ND $ 2,097,357.58  100.0000% 115.3866%
IC 0 ) -EST- 1C 1 ) 4048 1(C )
IENGINEER"™S ESTIMATE IMARTIN CONSTRUCTION INC - ND |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 DETOUR, GRAVEL, PLANT MIX SURFACING (STPP FUNDING - SITE 20)
| |
0010 104030010 25000.000 UNIT | 1.00000 25000.00] 1.00000 25000.00]
MISCELLANEOUS WORK | | |
0020 104040040 LUMP | 145000.00000 145000.00] 303190.37000 303190.37]
DETOUR - CONST MAINTAIN REM | | |
0030 109200005 LUMP | 290000.00000 290000.00] 216746.00000 216746.00]|
MOBILIZATION | | |
0040 203020175 203.000 CUYD | 25.00000 5075.00] 30.84000 6260.52]
EXCAVAT ION-UNCLASS CHANNEL | | |
0050 203020375 350.000 CUYD | 30.00000 10500.00] 25.61000 8963.50]
EMBANKMENT IN PLACE | | |
0060 208010150 LUMP |  10000.00000 10000.00]  53025.00000 53025.00]
TEMPORARY EROSION CONTROL - LS | | |
0070 208010207 3600.000 UNIT | 1.00000 3600.00] 1.00000 3600.00]
MPDES PERMIT FEES | | |
0080 208010503 LUMP | 2500.00000 2500.00] 3232.00000 3232.00]
ROCK WEIR | | |
0090 208100000 5500.000 UNIT | 1.00000 5500.00] 1.00000 5500.00]
TEMPORARY EROSION CONTROL | | |
0100 301020340 259.000 CUYD | 50.00000 12950.00] 47 .47000 12294 .73
CRUSHED AGGREGATE COURSE | | |
0110 401020042 130.000 TON | 250.00000 32500.00] 232.30000 30199.00]
PLANT MIX GR D - COMMERCIAL | | |
0120 402020305 30.000 GAL | 6.00000 180.00] 11.62000 348.60]|
EMULSIFIED ASPHALT SS-1 | | |
0130 551020030 18.800 CUYD | 1500.00000 28200.00] 1352.14000 25420.23]
CONCRETE-CLASS DD | | |
0140 551020120 176.200 CUYD | 550.00000 96910.00] 34467000 60730.85]
| | |

CEMENT GROUT



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 05/05/08
PAGE : 007 -2
TABULATION OF BIDS
CALL ORDER  : 007 CONTRACT 1D : 14408 COUNTIES : Garfield Custer
LETTING DATE : 04/24/08 9:00 AM DISTRICT T4 Richland OTHERS
IC 0 ) -EST- | 1 ) 4048 | )
IENGINEER"™S ESTIMATE IMARTIN CONSTRUCTION INC - ND |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0150 601014030 16.000 EACH | 1825.00000 29200.00] 3685.24000 58963.84]
PLUG AND ABANDON | | |
0160 603010538 208.000 LNFT | 70.00000 14560.00] 131.84000 27422.72]
CSP 24 IN 0.079 CTD | | |
0170 603010602 90.000 LNFT | 100.00000 9000.00] 125.14000 11262.60]|
CSP 42 IN 0.079-CTD | | |
0180 603010636 132.000 LNFT | 110.00000 14520.00] 143.17000 18898.44]|
CSP 54 IN 0.079-CTD | | |
0190 603010648 130.000 LNFT | 120.00000 15600.00] 261.95000 34053.50]
CSP 60 IN 0.079-CTD- INSERT | | |
0200 603016003 768.000 LNFT | 350.00000 268800.00] 231.19000 177553.92]
SPECIAL INSTALLATION OF PIPE | | |
0210 603016045 532.000 LNFT | 200.00000 106400.00]| 228.01000 121301.32]
STEEL CASING 24 IN | | |
0220 603016050 144.000 LNFT | 250.00000 36000.00] 291.64000 41996.16]
STEEL CASING 30 IN 1 | I
0230 603016056 92.000 LNFT | 300.00000 27600.00] 34467000 31709.64]
STEEL CASING 36 IN 1 | I
0240 603016085 106.000 LNFT | 350.00000 37100.00] 50374000 53396.44]|
CULVERT - LINER CONCRETE | | |
0250 603016090 458_.000 LNFT | 10.00000 4580.00]| 61.51000 28171.58]
CLEAN CULVERT PIPE | | |
0260 606010370 12.000 LNFT | 15.00000 180.00] 89.14000 1069.68]
RESET GUARD RAIL | | |
0270 607100114 1570.000 LNFT | 4.00000 6280.00] 3.47000 5447 .90]
FARM FENCE-TYPE F2W-32 IN WW | | |
0280 607100147 200.000 LNFT | 4.00000 800.00] 6.59000 1318.00]
FARM FENCE-TYPE F2M-32 IN WW | | |
0290 607100229 284.000 LNFT | 3.00000 852.00] 3.86000 1096.24]
FARM FENCE-TYPE F4W | | |
0300 607100252 500.000 LNFT | 2.50000 1250.00] 2.72000 1360.00]
FARM FENCE-TYPE F4M | | |
0310 607100259 900.000 LNFT | 3.50000 3150.00] 3.39000 3051.00]
FARM FENCE-TYPE F5W | | |
0320 607100281 610.000 LNFT | 3.00000 1830.00] 4.13000 2519.30]
FARM FENCE-TYPE F5M | | |
0330 607100360 21.000 EACH | 175.00000 3675.00] 234.75000 4929.75|
FARM FENCE-PANEL/SINGLE FW | | |
0340 607100380 7.000 EACH | 250.00000 1750.00] 351.28000 2458.96]
FARM FENCE-PANEL/DOUBLE FW | | |
0350 607100430 16.000 LNFT | 20.00000 320.00] 14.20000 227.20]
| | |

FARM GATE-WIRE TYPE G-2



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 05/05/08
PAGE : 007 -3
TABULATION OF BIDS
CALL ORDER : 007 CONTRACT ID : 14408 COUNTIES : Garfield Custer
LETTING DATE : 04/24/08 9:00 AM DISTRICT Richland OTHERS
IC 0 ) -EST- IC 1 ) 4048 | )
IENGINEER"S ESTIMATE IMARTIN CONSTRUCTION INC - ND |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0360 607100551 5065.000 LNFT | 2.00000 10130.00] 2.22000 11244 .30
FENCE-TEMPORARY | | |
0370 607100720 2.000 EACH | 70.00000 140.00] 89.78000 179.56|
DEADMAN | | |
0380 613100030 24.000 CUYD | 85.00000 2040.00] 169.68000 4072.32]
RIPRAP-CLASS 1 RANDOM | | |
0390 613100040 190.000 CUYD | 65.00000 12350.00] 14645000 2782550
RIPRAP-CLASS 2 RANDOM | | |
0400 618030005 80000.000 UNIT | 1.10000 88000.00| 0.88000 70400.00]|
TRAFFIC CONTROL DEVICES CB | | |
0410 622011043 282.000 SQYD | 4.50000 1269.00| 4.72000 1331.04]
PERM. EROSION CONTROL-HIGH SURV | | |
SECTION TOTALS | $ 1,365,291.00] $ 1,497,771.71] $
—————————————————————————————————————————— e
SECTION 0002  ALTERNATE 20A
| | |
0420 207010200 572.000 CUYD | 30.00000 17160.00] 56.06000 32066.32]
BEDDING MATERIAL | I |
0430 207010300 640.000 CUYD | 30.00000 19200.00] 4496000 28774.40]
FOUNDATION MATERIAL | I |
0440 301020450 730.000 CUYD | 35.00000 25550.00] 53.28000 38894.40]
SPECIAL BACKFILL | I |
0450 551020030 25.600 CUYD | 1500.00000 38400.00] 2110.50000 54028.80]
CONCRETE-CLASS DD | I |
0460 602010010 204.000 LNFT | 15.00000 3060.00] 120.00000 24480.00|
REMOVE PIPE CULVERTS | | |
0470 603012235 204.000 LNFT | 700.00000 142800.00]| 75854000 154742.16]
SSPPARCH 1472"'X9710" 0.109 | | |
0480 622011084 587.000 SQYD | 2.50000 1467.50] 4.35000 2553.45]
GEOTEXTILE STABILIZATION | | |
SECTION TOTALS | $ 0.00] $ 335,539.53] $
------------------------------------------ gy S
SECTION 0003  ALTERNATE 20B
| | |
0490 207010200 158.000 CUYD | 30.00000 4740.00] 4496000 7103.68]
BEDDING MATERIAL | | |
0500 207010300 549.000 CUYD | 30.00000 16470.00] 4496000 24683.04]
FOUNDATION MATERIAL | | |
0510 301020450 1462.000 CUYD | 35.00000 51170.00] 42.18000 61667.16|
SPECIAL BACKFILL | | |
0520 551020030 11.300 CUYD | 1500.00000 16950.00] 1428 .00000 16136.40]
| | |

CONCRETE-CLASS DD



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 05/05/08
PAGE : 007 -4
TABULATION OF BIDS
CALL ORDER  : 007 CONTRACT 1D : 14408 COUNTIES : Garfield Custer
LETTING DATE : 04/24/08 9:00 AM DISTRICT Richland OTHERS
IC 0 ) -EST- IC 1 ) 4048 | )
IENGINEER"™S ESTIMATE IMARTIN CONSTRUCTION INC - ND |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0530 602010010 204.000 LNFT | 15.00000 3060.00] 120.00000 24480.00]
REMOVE PIPE CULVERTS | | |
0540 603013407 103.000 LNFT | 2100.00000 216300.00] 1894 .79000 195163.37]|
REIN CONC BOX 12X10 DBL | | |
0550 613100030 24.300 CUYD | 85.00000 2065.50] 136.35000 3313.31]
RIPRAP-CLASS 1 RANDOM | | |
0560 622011084 504.000 SQYD | 2.50000 1260.00] 4.35000 2192.40]
GEOTEXTILE STABILIZATION | | |
SECTION TOTALS | $ 312,015.50] $ 334,739.36] $
—————————————————————————————————————————— e
SECTION 0004  ALTERNATE 21A
| | |
0570 207010200 439.000 CUYD | 30.00000 13170.00] 57.88000 25409.32]
BEDDING MATERIAL | | |
0580 207010300 202.000 CUYD | 30.00000 6060.00] 49.04000 9906.08]
FOUNDATION MATERIAL | | |
0590 301020450 1233.000 CUYD | 35.00000 43155.00] 49.04000 60466.32]
SPECIAL BACKFILL | | |
0600 551020030 20.000 CUYD | 1500.00000 30000.00] 204525000 40905.00]
CONCRETE-CLASS DD | | |
0610 602010010 100.000 LNFT | 15.00000 1500.00] 195.00000 19500.00]|
REMOVE PIPE CULVERTS | | |
0620 603011873 114.000 LNFT | 400.00000 45600.00] 939.61000 107115.54]
SSPP 168 IN .109 | | |
0630 622011084 355.000 SQYD | 2.50000 887.50] 4.35000 1544 _.25]
GEOTEXTILE STABILIZATION | | |
SECTION TOTALS | $ 140,372.50] $ 264,846 .51 $
—————————————————————————————————————————— e
SECTION 0005  ALTERNATE 21B
| | |
0640 207010200 113.000 CUYD | 30.00000 3390.00] 49.04000 5541.52]
BEDDING MATERIAL | | |
0650 207010300 197.000 CUYD | 30.00000 5910.00] 49.04000 9660.88]
FOUNDATION MATERIAL | | |
0660 301020450 1531.000 CUYD | 35.00000 53585.00] 49.04000 75080.24]
SPECIAL BACKFILL | | |
0670 551020030 15.400 CUYD | 1500.00000 23100.00] 1388.75000 21386.75]
CONCRETE-CLASS DD | | |
0680 602010010 100.000 LNFT | 15.00000 1500.00] 195.00000 19500.00]|
REMOVE PIPE CULVERTS | | |
0690 603013382 114.000 LNFT | 1000.00000 114000.00] 1279.71000 145886.94|
PRECAST REIN CONC BOX 12X12 | | |



CONTRACT TOTALS

MONTANA DEPARTMENT OF TRANSPORTATION DATE : 05/05/08
PAGE : 007 -5
TABULATION OF BIDS
CALL ORDER  : 007 CONTRACT 1D : 14408 COUNTIES : Garfield Custer
LETTING DATE : 04/24/08 9:00 AM DISTRICT T4 Richland OTHERS
IC 0 ) -EST- IC 1 ) 4048 1(C )
IENGINEER"™S ESTIMATE IMARTIN CONSTRUCTION INC - ND |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0700 622011084 320.000 SQYD | 2.50000 800.00] 4.35000 1392.00]
GEOTEXTILE STABILIZATION | |
SECTION TOTALS | $ 0.00] $ 278,448 33| $
—————————————————————————————————————————— e
|

$ 1,817,679.00] $ 2,097,357.58] $




MONTANA DEPARTMENT OF TRANSPORTATION DATE : 05/05/08
PAGE : 008 -1
TABULATION OF BIDS
CALL ORDER : 008 CONTRACT 1D : 13408 COUNTIES : Flathead
LETTING DATE : 04/24/08 9:00 AM DISTRICT -1
CONTRACT TIME : 40 WORKING DAYS (AVAILABLE DAYS)
CONTRACT DESCRIPTION : BIGFORK - EAST
PROJECT(S) : (6201007000) STPS 209-1(7)0
BIGFORK - EAST
VENDOR RANKING :
TOTAL % OVER % OVER
RANK VENDOR NO./NAME BID LOW BID EST
0 -EST- ENGINEER™S ESTIMATE $ 1,215,059.78  107.4199% 100.0000%
1 4358 KNIFE RIVER - KALISPELL $ 1,131,131.13  100.0000% 93.0926%
2 2097 SCHELLINGER CONST CO INC $ 1,188,880.05  105.1054% 97.8454%
3 2050 RIVERSIDE CONTRACTING INC $ 1,193,309.60  105.4970% 98.2099%
IC 0 ) -EST- IC 1 ) 4358 1IC 2 ) 2097
IENGINEER"™S ESTIMATE IKNIFE RIVER - KALISPELL | SCHELLINGER CONSTRUCTION CO 1
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001  COLD MILLING, PMS OVERLAY, G"RAIL, SEAL & COVER FLATHEAD CO. 80% / LAKE CO. 20%
| | |
0010 104030010 15000.000 UNIT | 1.00000 15000.00] 1.00000 15000.00]| 1.00000 15000.00
MISCELLANEOUS WORK | |
0020 109200005 LUMP | 111000.00000 111000.00]  16390.63000 16390.63] 110000.00000 110000.00
MOBILIZATION | | |
0030 210020170 15.000 MILE | 100.00000 1500.00] 36.00000 540.00] 50.00000 750.00
TEST TRAILER-TRANSPORT,SETUP | I |
0040 301020416 1101.000 CUYD | 25.00000 27525.00] 23.00000 25323.00] 33.00000 36333.00
SHOULDER GRAVEL | | |
0050 301020718 85107.000 SQYD | 0.54000 45957.78| 0.50000 42553.50] 0.50000 42553 .50
COVER - TYPE 1 | | |
0060 401020049 13935.000 TON | 28.00000 390180.00] 29.00000 404115.00] 27.25000 379728.75
PLANT MIX SURF GR S NV - 3/4 IN | | |
0070 401020300 195.000 TON | 159.00000 31005.00] 150.00000 29250.00] 170.00000 33150.00
HYDRATED LIME | | |
0080 402020092 753.800 TON | 430.00000 324134.00] 45000000 339210.00]| 400.00000 301520.00
ASPHALT CEMENT PG 64-28 | | |
0090 402020305 4328.000 GAL | 2.50000 10820.00] 1.75000 7574.00] 1.85000 8006.80
EMULSIFIED ASPHALT SS-1 | | |
0100 402020368 145.700 TON | 390.00000 56823.00] 470.00000 68479.00] 420.00000 61194.00
EMULS ASPHALT CRS-2P | | |
0110 411010000 3168.000 SQYD | 4.00000 12672.00] 3.00000 9504.00] 4.00000 12672.00
COLD MILLING | | |
0120 606010023 1.000 EACH | 700.00000 700.00] 610.00000 610.00] 525_00000 525.00
ONE-WAY DEPART TERM SECTION | | |
0130 606010030 50.000 LNFT | 20.00000 1000.00] 20.00000 1000.00] 19.00000 950.00
GUARD RAIL-STEEL | | |



CALL ORDER = 008

LETTING DATE : 04/24/08 9:00 AM

MONTANA DEPARTMENT OF TRANSPORTATION DATE : 05/05/08
PAGE : 008 -2
TABULATION OF BIDS

LINE NO /7 ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0140 606010385 250.000
REMOVE GUARD RAIL

0150 606010642 3.000
GUARD RAIL-OPTIONAL TERM SECT

0160 606011552 4_.000
IMPACT ATTENUATOR-6 BAY

0170 610100559
REVEGETATION

0180 618030005 75000.000
TRAFFIC CONTROL DEVICES CB

0190 618100000 102.000
SINGLE USE SIGNS

0200 620011105 4_.000
WORDS AND SYMBOLS-WHITE PAINT

0210 620011260 3.000
WORDS/SYMBOLS-WHITE EPOXY

0220 620013000 340.000
STRIPING-WHITE PAINT

0230 620013960 226.000
STRIPING-WHITE EPOXY

0240 620014000 238.000
STRIPING-YELLOW PAINT

0250 620014960 160.000
STRIPING-YELLOW EPOXY

0260 620017000 4.900

TEMPORARY PAVEMENT MARKINGS
0270 623000023
TRANSVERSE RUMBLE STRIPS
SECTION TOTALS

CONTRACT TOTALS

LUMP
UNIT
SQFT
GAL
GAL
GAL
GAL
GAL
GAL
MILE

LUMP

CONTRACT 1D : 13408 COUNTIES : Flathead
DISTRICT -1

IC 0 ) -EST- IC 1 ) 4358 1IC 2 ) 2097

IENGINEER"™S ESTIMATE IKNIFE RIVER - KALISPELL | SCHELLINGER CONSTRUCTION CO 1
I UNIT PRICE AMOUNT= UNIT PRICE AMOUNTH UNIT PRICE AMOUNT
. 4.00000 1000.00] 2.25000 s62.50] 2.60000 650.00
I 2300.00000 6900.00} 3000.00000 gooo-ooi 2360.00000 7080.00
I 16000.00000 64ooo.oo= 13000.00000 52000-00I 15000.00000 60000.00
I 1500.00000 1500.00} 1600.00000 1600.00I 15000.00000 15000.00
I 0.90000 67500.00} 0.85000 63750-00I 0.82000 61500.00
I 20.00000 2o4o.oo= 21.00000 2142-00I 18.00000 1836.00
I 75.00000 3oo.oo= 37.00000 148.00I 35.00000 140.00
I 200.00000 600.00= 210.00000 630.00I 200.00000 600.00
: 21.00000 714o.oo= 23.00000 7820-00I 22.00000 7480.00
: 65.00000 14690.00} 53.00000 11978-00I 50.00000 11300.00
: 21.00000 4998.00} 23.00000 5474-ool 22.00000 5236.00
: 65.00000 104oo.oo= 53.00000 8480-00I 50.00000 8000.00
: 750.00000 3675.00} 775.00000 3797-50I 750.00000 3675.00
: 2000.00000 zooo.ooi 4200.00000 4200-ool 4000.00000 400000
: $ 1,215,059.78} $ 1,131,131.13I $ 1,188,880.05
T s Los.osesl s LisLisiaa $  1,188,880.05




MONTANA DEPARTMENT OF TRANSPORTATION DATE : 05/05/08
PAGE : 008 -3
TABULATION OF BIDS

CALL ORDER : 008 CONTRACT 1D : 13408 COUNTIES : Flathead
LETTING DATE : 04/24/08 9:00 AM DISTRICT -1
IC 3 ) 2050 1(C ) 1(C )
IRIVERSIDE CONTRACTING INC | I
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001  COLD MILLING, PMS OVERLAY, G"RAIL, SEAL & COVER  FLATHEAD CO. 80% / LAKE CO. 20%
| | |
0010 104030010 15000.000 UNIT | 1.00000 15000.00] |
MISCELLANEOUS WORK | | |
0020 109200005 LUMP | 105000.00000 105000.00] |
MOBILIZATION | | |
0030 210020170 15.000 MILE | 50.00000 750.00] |
TEST TRAILER-TRANSPORT,SETUP | | |
0040 301020416 1101.000 CUYD | 22.20000 24442 20| |
SHOULDER GRAVEL | | |
0050 301020718 85107.000 SQYD | 0.50000 42553.50] |
COVER - TYPE 1 | | |
0060 401020049 13935.000 TON | 29.00000 404115.00] |
PLANT MIX SURF GR S NV - 3/4 IN | | |
0070 401020300 195.000 TON | 150.00000 29250.00] |
HYDRATED LIME | | |
0080 402020092 753.800 TON | 395_00000 297751.00] |
ASPHALT CEMENT PG 64-28 | | |
0090 402020305 4328.000 GAL | 2.05000 8872.40] |
EMULSIFIED ASPHALT SS-1 | | |
0100 402020368 145.700 TON | 410.00000 59737.00] |
EMULS ASPHALT CRS-2P | | |
0110 411010000 3168.000 SQYD | 5.50000 17424 .00] |
COLD MILLING | | |
0120 606010023 1.000 EACH | 575.00000 575.00] |
ONE-WAY DEPART TERM SECTION | | |
0130 606010030 50.000 LNFT | 20.50000 1025.00] |
GUARD RAIL-STEEL | | |
0140 606010385 250.000 LNFT | 3.75000 937.50] |
REMOVE GUARD RAIL | | |
0150 606010642 3.000 EACH | 2550.00000 7650.00] |
GUARD RAIL-OPTIONAL TERM SECT | | |
0160 606011552 4.000 EACH |  16000.00000 64000.00] |
IMPACT ATTENUATOR-6 BAY | | |
0170 610100559 LUMP | 5000.00000 5000.00] |
REVEGETATION | | |
0180 618030005 75000.000 UNIT | 0.85000 63750.00] |
TRAFFIC CONTROL DEVICES CB | | |
0190 618100000 102.000 SQFT | 19.50000 1989.00] |
SINGLE USE SIGNS | | |
0200 620011105 4.000 GAL | 38.00000 152.00] |
| | |

WORDS AND SYMBOLS-WHITE PAINT



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 05/05/08
PAGE : 008 -4
TABULATION OF BIDS
CALL ORDER : 008 CONTRACT ID : 13408 COUNTIES : Flathead
LETTING DATE : 04/24/08 9:00 AM DISTRICT -1
1IC 3 ) 2050 1(C ) 1(C )
IRIVERSIDE CONTRACTING INC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0210 620011260 3.000 GAL | 215.00000 645_00] |
WORDS/SYMBOLS-WHITE EPOXY | | |
0220 620013000 340.000 GAL | 24.00000 8160.00] |
STRIPING-WHITE PAINT | | |
0230 620013960 226.000 GAL | 54.00000 12204.00]| |
STRIPING-WHITE EPOXY | | |
0240 620014000 238.000 GAL | 24.00000 5712.00] |
STRIPING-YELLOW PAINT | | |
0250 620014960 160.000 GAL | 54.00000 8640.00] |
STRIPING-YELLOW EPOXY | | |
0260 620017000 4.900 MILE | 750.00000 3675.00] |
TEMPORARY PAVEMENT MARKINGS | | |
0270 623000023 LUMP | 4300.00000 4300.00] |
TRANSVERSE RUMBLE STRIPS | | |
SECTION TOTALS | $ 1,193,309.60] $ I $
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 1,193,309.60] $ 0.00] $




MONTANA DEPARTMENT OF TRANSPORTATION DATE : 05/05/08
PAGE : 009 -1
TABULATION OF BIDS
CALL ORDER  : 009 CONTRACT 1D : 08408 COUNTIES : Flathead Glacier
LETTING DATE : 04/24/08 9:00 AM DISTRICT -1
CONTRACT TIME : 50 WORKING DAYS (AVAILABLE DAYS)
CONTRACT DESCRIPTION : 2002-VARIABLE MESSAGE SIGN-US 2
PROJECT(S) : (5362136000) HSIP 1-2(136)138
2002-VARIABLE MESSAGE SIGN-US 2
VENDOR RANKING :
TOTAL % OVER % OVER
RANK VENDOR NO./NAME BID LOW BID EST
0 -EST- ENGINEER™S ESTIMATE $ 433,412.75  180.7436% 100.0000%
1 2084 MONTANA LINES INC $ 239,794.25  100.0000% 55.3270%
IC 0 ) -EST- IC 1 ) 2084 1(C )
IENGINEER"™S ESTIMATE IMONTANA LINES INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001  COLUMBIA HEIGHTS - INSTALL VARIABLE MESSAGE SIGN
| | |
0010 104030010 3000.000 UNIT | 1.00000 3000.00] 1.00000 3000.00]
MISCELLANEOUS WORK | | |
0020 109200005 LUMP |  60000.00000 60000.00]  36660.00000 36660.00]
MOBILIZATION | | |
0030 551020060 3.000 CUYD | 1100.00000 3300.00] 795.00000 2385.00]
CONCRETE-CLASS D | | |
0040 616343920 640.000 LNFT | 22.00000 14080.00] 7.00000 4480.00]
CONDUIT-PLASTIC 2 IN | | |
0050 616783003 1.000 EACH | 650.00000 650.00] 530.00000 530.00]
PULL BOX-CONCRETE TYPE 3 | I |
0060 617086919 50.000 LNFT | 2.50000 125.00] 1.50000 75.00]
CABLE COPPER 6 PAIR AWG 19 COM | | |
0070 617123104 1355.000 LNFT | 1.25000 1693.75] 1.40000 1897.00]
CONDUCTOR-COPPER AWG4-600V | | |
0080 617123108 1015.000 LNFT | 1.15000 1167.25] 1.05000 1065.75]
CONDUCTOR-COPPER AWG8-600V | | |
0090 617123110 345.000 LNFT | 1.15000 396.75| 0.70000 241.50]
CONDUCTOR-COPPER AWG10-600V | | |
0100 617333195 4.000 EACH | 2000.00000 8000.00] 2400.00000 9600.00]
SERV ASSEMB-100 AMP | | |
0110 617905010 4.000 EACH | 1500.00000 6000.00] 2475.00000 9900.00]
VARIABLE MESSAGE SIGN-INSTALL | | |
0120 618030080 LUMP |  15000.00000 15000.00]  14200.00000 14200.00]|
TRAFFIC CONTROL | | |
0130 619010510 4.000 EACH |  80000.00000 320000.00]  38940.00000 155760.00|
OVERHEAD STRUCTURE/METAL | | |
SECTION TOTALS | $ 433,412.75] $ 239,794.25] $
—————————————————————————————————————————— e e e ———————————————————
CONTRACT TOTALS | $ 433,412.75] $ 239,794 .25] $




MONTANA DEPARTMENT OF TRANSPORTATION DATE : 05/05/08
PAGE : 010 -1
TABULATION OF BIDS

CALL ORDER  : 010 CONTRACT ID : 05408 COUNTIES : Powell
LETTING DATE : 04/24/08 9:00 AM DISTRICT -2
CONTRACT TIME : 10/20/08 COMPLETION DATE
CONTRACT DESCRIPTION : GARRISON - ELLISTON
PROJECT(S) : (6222032000) SFCN 8-1(32)0
GARRISON - ELLISTON

VENDOR RANKING :

TOTAL % OVER % OVER
RANK VENDOR NO./NAME BID LOW BID EST
0 -EST- ENGINEER™S ESTIMATE $ 1,115,198.28  116.1860% 100.0000%
1 2032 JIM GILMAN EXCAVATING INC $ 959,838.47  100.0000% 86.0689%
2 6689 PAVEMENT MAINTENANCE SOLUTIONS INC $ 991,527.03  103.3014% 88.9104%
3 2050 RIVERSIDE CONTRACTING INC $ 1,009,930.30  105.2188% 90.5606%
4 2925 HARDRIVES CONSTRUCTION INC $ 1,043,115.07  108.6761% 93.5363%
5 4343 HELENA SAND & GRAVEL INC $ 1,106,106.00  115.2388% 99.1847%
IC 0 ) -EST- IC 1 ) 2032 IC 2 ) 6689
IENGINEER"™S ESTIMATE |JIM GILMAN EXCAVATING INC |PAVEMENT MAINTENANCE SOLUTION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001  SEAL & COVER, CRACK SEALING
| | |
0010 104030010 7500.000 UNIT | 1.00000 7500.00] 1.00000 7500.00] 1.00000 7500.00
MISCELLANEOUS WORK 1 | I
0020 109200005 LUMP | 110500.00000 110500.00]  35000.00000 35000.00]  61700.00000 61700.00
MOBILIZATION | | |
0030 301020718 490686.000 SQYD | 0.48000 235529.28] 0.42000 206088.12] 0.41000 201181.26
COVER - TYPE 1 | | |
0040 402020368 864.100 TON | 390.00000 336999.00] 400.00000 345640.00| 400.00000 345640.00
EMULS ASPHALT CRS-2P | | |
0050 402020502 112847.000 LB | 2.00000 225694 .00] 1.87000 211023.89]| 1.91000 215537.77
CRACK SEALING | | |
0060 618030005 85000.000 UNIT | 0.95000 80750.00] 0.77000 65450.00] 0.80000 68000.00
TRAFFIC CONTROL DEVICES CB | | |
0070 620011105 8.000 GAL | 85.00000 680.00] 50.00000 400.00] 51.00000 408.00
WORDS AND SYMBOLS-WHITE PAINT | | |
0080 620011110 8.000 GAL | 85.00000 680.00] 50.00000 400.00] 51.00000 408.00
WORDS AND SYMBOLS-YELLOW PAINT | | |
0090 620011260 10.000 GAL | 275.00000 2750.00] 18650000 1865.00] 200.00000 2000.00
WORDS/SYMBOLS-WHITE EPOXY | | |
0100 620011265 10.000 GAL | 225.00000 2250.00] 186.50000 1865.00] 200.00000 2000.00
WORDS AND SYMBOLS-YELLOW EPOXY | | |
0110 620013000 807.000 GAL | 22.00000 17754.00] 17.34000 13993.38] 18.00000 14526.00
STRIPING-WHITE PAINT | | |
0120 620013960 1076.000 GAL | 50.00000 53800.00] 39.00000 41964.00] 40.00000 43040.00
| | |

STRIPING-WHITE EPOXY



CALL ORDER : 010

LETTING DATE : 04/24/08 9:00 AM

LINE NO /7 ITEM CODE / ALT
ITEM DESCRIPTION

0130 620014000
STRIPING-YELLOW PAINT
0140 620014960
STRIPING-YELLOW EPOXY
0150 623000000
RUMBLE STRIPS
SECTION TOTALS

CONTRACT TOTALS

QUANTITY

371.000 GAL

495.000 GAL

7.400 MILE

MONTANA DEPARTMENT OF TRANSPORTATION DATE : 05/05/08
PAGE : 010 -2
TABULATION OF BIDS

CONTRACT ID : 05408 COUNTIES : Powell

DISTRICT  : 2
IC 0 ) -EST- IC 1 ) 2032 IC 2 ) 6689
IENGINEER™S ESTIMATE 1JIM GILMAN EXCAVATING INC |PAVEMENT MAINTENANCE SOLUTION
| | |
| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
e S e
| 22.00000 8162.00] 17.34000 6433.14| 18.00000 6678.00
I I I
I 50.00000 24750.00] 39.00000 19305.00] 40.00000 19800.00
| | |
1 1000.00000 7400.00] 393.37000 2910.94] 420.00000 3108.00
| | |
1 $ 1,115,198.28] $ 959,838.47]| $ 991,527.03
e S A
|

$ 1,115,198.28] $ 959,838.47] $ 991,527.03




MONTANA DEPARTMENT OF TRANSPORTATION DATE : 05/05/08
PAGE : 010 -3
TABULATION OF BIDS
CALL ORDER : 010 CONTRACT ID : 05408 COUNTIES : Powell
LETTING DATE : 04/24/08 9:00 AM DISTRICT -2
3 ) 2050 IC 4 ) 2925 ( 5 ) 4343
IVERSIDE CONTRACTING INC |HARDRIVES CONSTRUCTION INC  |HELENA SAND & GRAVEL INC
LINE NO / ITEM CODE / ALT |
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
_______________________________________________________________________ e Sy PR
SECTION 0001 SEAL & COVER, CRACK SEALING
| | |
0010 104030010 7500.000 UNIT | 1.00000 7500.00] 1.00000 7500.00] 1.00000 7500.00
MISCELLANEOUS WORK | | |
0020 109200005 LUMP |  74500.00000 74500.00]  24032.67000 24032.67|] 37413.28000 37413.28
MOBILIZATION | | |
0030 301020718 490686.000 SQYD | 0.39000 191367.54| 0.59000 289504 .74 0.57000 279691.02
COVER - TYPE 1 | | |
0040 402020368 864.100 TON | 395.00000 341319.50] 420.58000 363423.18]| 409.50000 353848.95
EMULS ASPHALT CRS-2P | | |
0050 402020502 112847.000 LB | 2.08000 234721.76| 2.02000 227950.94| 2.25000 253905.75
CRACK SEALING | | |
0060 618030005 85000.000 UNIT | 0.80000 68000.00| 0.24000 20400.00]| 0.89000 75650 .00
TRAFFIC CONTROL DEVICES CB | | |
0070 620011105 8.000 GAL | 52.00000 416.00] 61.87000 494 .96| 55.00000 440.00
WORDS AND SYMBOLS-WHITE PAINT | I |
0080 620011110 8.000 GAL | 52.00000 416.00] 61.87000 494 .96| 55.00000 440.00
WORDS AND SYMBOLS-YELLOW PAINT | | |
0090 620011260 10.000 GAL | 195.00000 1950.00] 230.77000 2307.70] 205_00000 2050.00
WORDS/SYMBOLS-WHITE EPOXY | | |
0100 620011265 10.000 GAL | 195.00000 1950.00] 230.77000 2307.70] 205_00000 2050.00
WORDS AND SYMBOLS-YELLOW EPOXY | | |
0110 620013000 807.000 GAL | 18.00000 14526.00]| 21.46000 17318.22| 19.00000 15333.00
STRIPING-WHITE PAINT | I |
0120 620013960 1076.000 GAL | 40.50000 43578.00] 48.26000 51927.76] 43.00000 46268.00
STRIPING-WHITE EPOXY | | |
0130 620014000 371.000 GAL | 18.00000 6678.00] 21.46000 7961.66] 19.00000 7049.00
STRIPING-YELLOW PAINT | I |
0140 620014960 495.000 GAL | 40.50000 20047.50] 48.26000 23888.70]| 43.00000 21285.00
STRIPING-YELLOW EPOXY | | |
0150 623000000 7.400 MILE | 400.00000 2960.00] 486.74000 3601.88] 430.00000 3182.00
RUMBLE STRIPS | | |
SECTION TOTALS | $ 1,009,930.30] 1,043,115.07] $ 1,106,106.00
------------------------------------------ gy S
CONTRACT TOTALS | $ 1,009,930.30] 1,043,115.07] $ 1,106,106.00




CONDUCTOR-COPPER AWG8-600V

MONTANA DEPARTMENT OF TRANSPORTATION DATE : 05/05/08
PAGE : 011 -1
TABULATION OF BIDS
CALL ORDER  : 011 CONTRACT 1D : 02408 COUNTIES : Silver Bow Jefferson
LETTING DATE : 04/24/08 9:00 AM DISTRICT -2
CONTRACT TIME : 09/30/08 COMPLETION DATE
CONTRACT DESCRIPTION : 2003-VMS-BUTTE-EAST
PROJECT(S) : (5875056000) HSIP 90-4(56)227
2003-VMS-BUTTE-EAST
VENDOR RANKING :
TOTAL % OVER % OVER
RANK VENDOR NO./NAME BID LOW BID EST
0 -EST- ENGINEER™S ESTIMATE $ 499,992.90  132.7114% 100.0000%
1 2084 MONTANA LINES INC $ 376,752.05  100.0000% 75.3515%
2 3847 ROCKY MOUNTAIN TRAFFIC CONTROL INC $ 466,964.00  123.9446% 93.3941%
IC 0 ) -EST- IC 1 ) 2084 | 2 ) 3847
IENGINEER"™S ESTIMATE IMONTANA LINES INC |ROCKY MOUNTAIN TRAFFIC CONTRO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ gy S
SECTION 0001  CONTINENTAL INT VARIABLE MESSAGE SIGN
| |
0010 104030010 5000.000 UNIT | 1.00000 5000.00] 1.00000 5000.00] 1.00000 5000.00
MISCELLANEOUS WORK | | |
0020 109200005 LUMP |  65000.00000 65000.00]  23915.00000 23915.00]  20000.00000 20000.00
MOBILIZATION | | |
0030 551020060 3.000 CUYD | 1200.00000 3600.00] 790.00000 2370.00] 1000.00000 3000.00
CONCRETE-CLASS D | | |
0040 607100465 7.000 EACH | 8700.00000 60900.00]  10920.00000 76440.00]  14000.00000 98000.00
GATE - ROAD CLOSURE | | |
0050 616183000 10.300 CUYD | 1500.00000 15450.00] 1220.00000 12566.00| 1000.00000 10300.00
FOUNDAT ION-CONCRETE | | |
0060 616343920 3715.000 LNFT | 18.00000 66870.00] 7.05000 26190.75] 10.50000 39007.50
CONDUIT-PLASTIC 2 IN | | |
0070 616783001 7.000 EACH | 375.00000 2625.00] 335.00000 2345.00] 290.00000 2030.00
PULL BOX-CONCRETE TYPE 1 | | |
0080 616783002 3.000 EACH | 45000000 1350.00] 395_00000 1185.00] 480.00000 1440.00
PULL BOX-CONCRETE TYPE 2 | | |
0090 617033314 3850.000 LNFT | 2.00000 7700.00] 0.80000 3080.00] 2.90000 11165.00
CABLE-COPPER 5AWG14-600V | | |
0100 617086919 838.000 LNFT | 2.50000 2095.00] 1.50000 1257.00] 2.40000 2011.20
CABLE COPPER 6 PAIR AWG 19 COM | | |
0110 617123104 3297.000 LNFT | 1.50000 4945 50| 1.40000 4615.80] 2.20000 7253.40
CONDUCTOR-COPPER AWG4-600V | | |
0120 617123106 2490.000 LNFT | 1.40000 3486.00] 1.50000 3735.00] 1.20000 2988.00
CONDUCTOR-COPPER AWG6-600V | | |
0130 617123108 2472.000 LNFT | 1.20000 2966.40] 1.05000 2595.60] 0.95000 2348.40
| | |



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 05/05/08
PAGE : 011 -2
TABULATION OF BIDS
CALL ORDER : 011 CONTRACT ID : 02408 COUNTIES : Silver Bow Jefferson
LETTING DATE : 04/24/08 9:00 AM DISTRICT -2
IC 0 ) -EST- IC 1 ) 2084 IC 2 ) 3847
IENGINEER"™S ESTIMATE IMONTANA LINES INC |ROCKY MOUNTAIN TRAFFIC CONTRO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0140 617123110 8235.000 LNFT | 1.00000 8235.00] 0.70000 5764 .50] 0.70000 5764 .50
CONDUCTOR-COPPER AWG10-600V | | |
0150 617303220 7.000 EACH | 500.00000 3500.00] 375.00000 2625.00] 460.00000 3220.00
LUMINAIRE ASSEMBLY-200 W S.V. | | |
0160 617333000 1.000 EACH | 800.00000 800.00] 600.00000 600.00]| 2100.00000 2100.00
SERV ASSEMBLY-MODIFY | | |
0170 617333120 1.000 EACH | 2400.00000 2400.00] 2085.00000 2085.00] 1400.00000 1400.00
SERV ASSEMB-20 AMP | | |
0180 617333130 1.000 EACH | 2500.00000 2500.00] 2810.00000 2810.00] 2100.00000 2100.00
SERV ASSEMB-30 AMP | | |
0190 617333195 3.000 EACH | 2333.33333 7000.00] 1870.00000 5610.00] 1900.00000 5700.00
SERV ASSEMB-100 AMP | | |
0200 617781000 LUMP | 5500.00000 5500.00| 1325.00000 1325.00]| 2500.00000 2500.00
REMOVAL AND SALVAGE | | |
0210 617905010 2.000 EACH | 1500.00000 3000.00] 2750.00000 5500.00] 9000.00000 18000.00
VARIABLE MESSAGE SIGN-INSTALL | | |
0220 618030080 LUMP |  20000.00000 20000.00]  31420.00000 31420.00]  10000.00000 10000.00
TRAFFIC CONTROL | | |
0230 619010086 128.000 SQFT | 25.00000 3200.00] 28.90000 3699.20] 300.00000 38400.00
SIGNS-ALUM REFL SHEET 1V | I |
0240 619010300 1400.000 LB | 2.75000 3850.00] 10.15000 14210.00] 6.00000 8400.00
POSTS-TUBULAR STEEL | | |
0250 619010410 140.000 LNFT | 50.00000 7000.00] 35.20000 4928.00] 39.00000 5460.00
POLES-TREATED TIMBER CLASS 4 | I |
0260 619010510 2.000 EACH | 80000.00000 160000.00]  38960.00000 77920.00] 50000 .00000 100000.00
OVERHEAD STRUCTURE/METAL | | |
0275 619010744 8.000 EACH | 750.00000 6000.00] 855.00000 6840.00] 750.00000 6000.00
FRANG SIGN POST BKWY - 4 IN RD | I |
0280 619011214 1668.000 EACH | 15.00000 25020.00] 27.65000 46120.20] 32.00000 53376.00
LINEAR DELINEATION SYSTEM | | |
SECTION TOTALS | $ 499,992.90] $ 376,752.05] $ 466,964 .00
------------------------------------------ gy S
CONTRACT TOTALS | $ 499,992.90] $ 376,752.05] $ 466,964 .00




REMOVE CONC BARRIER RAIL

MONTANA DEPARTMENT OF TRANSPORTATION DATE : 05/05/08
PAGE : 012 -1
TABULATION OF BIDS
CALL ORDER  : 012 CONTRACT ID : 12408 COUNTIES : Silver Bow
LETTING DATE : 04/24/08 9:00 AM DISTRICT 12
CONTRACT TIME : 10/20/08 COMPLETION DATE
CONTRACT DESCRIPTION : ELIZABETH WARREN - HARRISON - CONTINENTAL
PROJECT(S) : (6258007000) UPP 1816(7)
ELIZABETH WARREN - HARRISON - CONTINENTAL
(6260006000) UPP 1809(6)
MOUNT HIGHLAND - 4 MILE VIEW
(6261007000) UPP 1801(7)
EXCELSIOR - 1-115 TO PLATINUM
VENDOR RANKING :
TOTAL % OVER % OVER
RANK VENDOR NO./NAME BID LOW BID EST
0 -EST- ENGINEER™S ESTIMATE $ 730,684.80  124.3587% 100.0000%
1 2032 JIM GILMAN EXCAVATING INC $ 587,562.35  100.0000% 80.4126%
2 2567 HOLLOW CONTRACTING INC $ 693,825.69  118.0855% 94.9555%
IC 0 ) -EST- IC 1 ) 2032 2 ) 2567
IENGINEER"S ESTIMATE 1JIM GILMAN EXCAVATING INC |HOLLOW CONTRACTING INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e e e ——————————————————
SECTION 0001  COLD MILLING, PMS OVERLAY, SEAL & COVER
| | |
0010 104030010 10000.000 UNIT | 1.00000 10000.00] 1.00000 10000.00]| 1.00000 10000.00
MISCELLANEOUS WORK | | |
0020 109200005 LUMP |  72200.00000 72200.00]  35000.00000 35000.00]  27000.00000 27000.00
MOBILIZATION | | |
0030 301020735 80874.000 SQYD | 0.65000 52568.10] 0.60000 48524 .40 1.00000 80874.00
COVER - TYPE 2 | | |
0040 401020042 1986.000 TON | 100.00000 198600.00] 85.00000 168810.00]| 87.00000 172782.00
PLANT MIX GR D - COMMERCIAL | | |
0050 402020305 993.000 GAL | 3.00000 2979.00] 3.00000 2979.00] 1.85000 1837.05
EMULSIFIED ASPHALT SS-1 | | |
0060 402020368 137.300 TON | 410.00000 56293.00] 450.00000 61785.00] 50500000 69336.50
EMULS ASPHALT CRS-2P | | |
0070 402020502 19157.000 LB | 2.10000 40229.70] 2.35000 45018.95] 2.55000 48850.35
CRACK SEALING | | |
0080 411010000 20810.000 SQYD | 5.00000 104050.00]| 2.50000 52025.00] 4.85000 100928.50
COLD MILLING | | |
0090 606010150 4.000 EACH | 2100.00000 8400.00] 1870.00000 7480.00] 2057.00000 8228.00
GUARD RAIL-STL/BR APPR-TY 1 | | |
0100 606010642 4.000 EACH | 2900.00000 11600.00] 2295.00000 9180.00] 252450000 10098.00
GUARD RAIL-OPTIONAL TERM SECT | | |
0110 606011150 33.000 EACH | 55.00000 1815.00] 25.00000 825.00] 27.50000 907.50
| |



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 05/05/08
PAGE : 012 -2
TABULATION OF BIDS
CALL ORDER : 012 CONTRACT ID : 12408 COUNTIES : Silver Bow
LETTING DATE : 04/24/08 9:00 AM DISTRICT -2
| 0 ) -EST- IC 1 ) 2032 IC 2 ) 2567
IENGINEER"™S ESTIMATE |JIM GILMAN EXCAVATING INC |HOLLOW CONTRACTING INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0120 606011244 5.000 EACH | 450.00000 2250.00] 700.00000 3500.00] 770.00000 3850.00
CONCRETE BARRIER RAIL | | |
0130 608010020 66.600 SQYD | 90.00000 5994 00| 125.00000 8325.00] 120.00000 7992.00
SIDEWALK-CONCRETE 4 IN | | |
0140 608010125 10.300 SQYD | 520.00000 5356.00| 600.00000 6180.00] 60500000 6231.50
TRUNCATED DOMES | | |
0150 609010200 187.300 LNFT | 50.00000 9365.00] 35.00000 6555.50] 37.50000 7023.75
CURB AND GUTTER-CONC | | |
0160 618030005 100000.000 UNIT | 0.90000 90000.00| 0.77000 77000.00]| 0.85000 85000.00
TRAFFIC CONTROL DEVICES CB | | |
0170 620010301 84.000 GAL | 200.00000 16800.00]| 125.00000 10500.00] 102.30000 8593.20
CURB MARKING-YELLOW EPOXY | | |
0180 620011105 38.000 GAL | 95.00000 3610.00] 95.00000 3610.00] 97.90000 3720.20
WORDS AND SYMBOLS-WHITE PAINT | | |
0190 620011110 8.000 GAL | 95.00000 760.00] 70.00000 560.00] 97.90000 783.20
WORDS AND SYMBOLS-YELLOW PAINT | | |
0200 620011260 25.000 GAL | 250.00000 6250.00] 249 _00000 6225.00] 306.90000 7672.50
WORDS/SYMBOLS-WHITE EPOXY | | |
0210 620011265 4.000 GAL | 250.00000 1000.00] 220.00000 880.00] 306.90000 1227.60
WORDS AND SYMBOLS-YELLOW EPOXY | | |
0220 620013000 150.000 GAL | 35.00000 5250.00] 18.75000 2812.50] 32.45000 4867.50
STRIPING-WHITE PAINT | I |
0230 620013960 162.000 GAL | 55.00000 8910.00] 47.00000 7614 .00] 53.90000 8731.80
STRIPING-WHITE EPOXY | | |
0240 620014000 183.000 GAL | 35.00000 6405_00] 21.00000 3843.00] 32.45000 5938.35
STRIPING-YELLOW PAINT | I |
0250 620014960 157.000 GAL | 55.00000 8635.00] 49.00000 7693.00] 53.90000 8462.30
STRIPING-YELLOW EPOXY | | |
0260 620017000 0.910 MILE | 1500.00000 1365.00] 700.00000 637.00] 3175.70000 2889.89
TEMPORARY PAVEMENT MARKINGS | | |
SECTION TOTALS | $ 730,684.80]| 587,562.35] $ 693,825.69
------------------------------------------ + gy S
CONTRACT TOTALS | $ 730,684.80] 587,562.35] $ 693,825.69




MONTANA DEPARTMENT OF TRANSPORTATION DATE : 05/05/08
PAGE : 013 -1
TABULATION OF BIDS

CALL ORDER : 013 CONTRACT 1D : 04408 COUNTIES : Lewis and Clark
LETTING DATE : 04/24/08 9:00 AM DISTRICT : 3
CONTRACT TIME : 60 WORKING DAYS (AVAILABLE DAYS)

CONTRACT DESCRIPTION : HELENA - NORTH & SOUTH
PROJECT(S) : (6225120000) IM 15-4(120)190
HELENA - NORTH & SOUTH
(6269028000) UPP 5809(28)
NORTH MONTANA

VENDOR RANKING :

TOTAL % OVER % OVER
RANK VENDOR NO./NAME BID LOW BID EST
0 -EST- ENGINEER™S ESTIMATE $ 665,771.90  110.2996% 100.0000%
1 4343 HELENA SAND & GRAVEL INC $ 603,603.00  100.0000% 90.6621%
IC 0 ) -EST- IC 1 ) 4343 1C )
IENGINEER"™S ESTIMATE |HELENA SAND & GRAVEL INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001  ROAD WORK 95% BRIDGE JOINT REPAIR 5% RURAL 13% URBAN 87%
| | |
0010 104030010 10000.000 UNIT | 1.00000 10000.00] 1.00000 10000.00]|
MISCELLANEOUS WORK | |
0020 109200005 LUMP |  61300.00000 61300.00]  53290.32000 53290.32]
MOBILIZATION | | |
0030 210020170 30.000 MILE | 40.00000 1200.00] 20.00000 600.00]
TEST TRAILER-TRANSPORT,SETUP | I |
0040 301020718 154105.000 SQYD | 0.48000 73970.40] 0.45000 69347 .25]
COVER - TYPE 1 | | |
0050 301020735 8588.000 SQYD | 0.85000 7299.80] 0.75000 6441.00]
COVER - TYPE 2 | | |
0060 401020042 1141.000 TON | 95.00000 108395.00] 67.00000 76447.00]
PLANT MIX GR D - COMMERCIAL | | |
0070 401020300 13.000 TON | 129.00000 1677.00] 142.00000 1846.00]
HYDRATED LIME | | |
0080 402020095 71.800 TON | 425_.00000 30515.00] 45000000 32310.00]
ASPHALT CEMENT PG 70-28 | | |
0090 402020305 1070.100 GAL | 2.00000 2140.20] 1.80000 1926.18]
EMULSIFIED ASPHALT SS-1 | | |
0100 402020368 275.200 TON | 390.00000 107328.00] 425_00000 116960.00]|
EMULS ASPHALT CRS-2P | | |
0110 404010010 933.000 TON | 53.00000 49449 .00 41.00000 38253.00]
PLANT MIX SEAL COURSE | | |
0120 411010000 9191.000 SQYD | 2.00000 18382.00] 1.75000 16084.25|
COLD MILLING | | |
0130 561010507 122.800 LNFT | 175.00000 21490.00] 250.00000 30700.00]
EXPANSION JOINT-ASPHALT PLUG | | |



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 05/05/08
PAGE : 013 -2
TABULATION OF BIDS
CALL ORDER  : 013 CONTRACT ID : 04408 COUNTIES : Lewis and Clark
LETTING DATE : 04/24/08 9:00 AM DISTRICT -3
IC 0 ) -EST- IC 1 ) 4343 1(C )
IENGINEER™S ESTIMATE |[HELENA SAND & GRAVEL INC |
LINE NO / ITEM CODE / ALT I | I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0140 606010385 31.250 LNFT | 2.80000 87.50] 16.00000 500.00]
REMOVE GUARD RAIL I | I
0150 606010642 1.000 EACH | 2700.00000 2700.00] 3850.00000 3850.00]
GUARD RAIL-OPTIONAL TERM SECT 1 | I
0160 618030005 130000.000 UNIT | 0.90000 117000.00] 0.65000 84500.00]
TRAFFIC CONTROL DEVICES CB 1 | I
0170 620010301 2.000 GAL | 225.00000 450.00] 250.00000 500.00]
CURB MARKING-YELLOW EPOXY 1 | I
0180 620011105 11.000 GAL | 115.00000 1265.00] 185.00000 2035.00]
WORDS AND SYMBOLS-WHITE PAINT 1 | I
0190 620011110 9.000 GAL | 95.00000 855.00] 185.00000 1665.00]
WORDS AND SYMBOLS-YELLOW PAINT 1 | |
0200 620011260 8.000 GAL | 325.00000 2600.00] 245.00000 1960.00]
WORDS/SYMBOLS-WHITE EPOXY 1 | I
0210 620011265 6.000 GAL | 300.00000 1800.00] 245.00000 1470.00]
WORDS AND SYMBOLS-YELLOW EPOXY | | I
0220 620013000 293.000 GAL | 20.00000 5860.00]| 27.50000 8057.50]
STRIPING-WHITE PAINT I | I
0230 620013960 365.000 GAL | 52.00000 18980.00] 5450000 19892.50]
STRIPING-WHITE EPOXY | | I
0240 620014000 237.000 GAL | 20.00000 4740.00] 27.50000 6517.50]
STRIPING-YELLOW PAINT I | I
0250 620014960 289.000 GAL | 52.00000 15028.00] 5450000 15750.50]
STRIPING-YELLOW EPOXY | | I
0260 620017000 0.900 MILE | 1400.00000 1260.00] 3000.00000 2700.00]
TEMPORARY PAVEMENT MARKINGS | | I
SECTION TOTALS I $ 665,771.90] $ 603,603.00]| $
—————————————————————————————————————————— e
CONTRACT TOTALS I $ 665,771.90] $ 603,603.00] $




MONTANA DEPARTMENT OF TRANSPORTATION DATE : 05/05/08
PAGE : 014 -1
TABULATION OF BIDS
CALL ORDER : 014 CONTRACT ID : 16408 COUNTIES : Silver Bow
LETTING DATE : 04/24/08 9:00 AM DISTRICT -2
CONTRACT TIME : 115 WORKING DAYS (AVAILABLE DAYS)
CONTRACT DESCRIPTION : NEVERSWEAT - RR - BUTTE
PROJECT(S) : (5051004000) BR 1801(4)
NEVERSWEAT - RR - BUTTE
VENDOR RANKING :
TOTAL % OVER % OVER
RANK VENDOR NO./NAME BID LOW BID EST
0 -EST- ENGINEER™S ESTIMATE $ 852,342.80 96.2543% 100.0000%
1 6011 EDWARD T COPPS CONSTRUCTION $ 885,511.18  100.0000% 103.8914%
2 2054 SLETTEN CONSTRUCTION COMPANY $ 900,086.40  101.6460% 105.6015%
IC 0 ) -EST- IC 1 ) 6011 IC 2 ) 2054
IENGINEER"™S ESTIMATE |EDWARD T COPPS CONSTRUCTION |SLETTEN CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ gy S

SECTION 0001  APPROACHES - G, GS, PMS

|
1.00000 15000.00] 1.00000 15000.00

0010 104100000 15000.000 UNIT 1.00000 15000.00
MISCELLANEOUS WORK |

0020 105100200 0.620 CRKM 6500.00000 4030.00 8500.00000 5270.00] 3000.00000 1860.00
FINISH GRADE CONTROL |

0030 105200000 LUMP 5000.00000 5000.00 4500.00000 4500.00] 5000.00000 5000.00
BRIDGE SURVEY |

0040 109200000 LUMP 120000.00000 120000.00] 121215.00000 121215.00] 182000.00000 182000.00
MOBILIZATION |

0050 202011000 LUMP 10000.00000 10000.00 25000.00000 25000.00] 30000.00000 30000.00
REMOVE STRUCTURE |

0060 203120000 1187.000 M3 25.00000 29675.00 15.00000 17805.00] 14.00000 16618.00

| |
I I
| |
I I
| |
I I
| |
I I
| |
I I
| |
I I
EXCAVAT ION-STREET I | I
0070 203220000 3118.000 M3 | 18.00000 56124.00] 13.50000 42093.00] 14.00000 43652.00
SPECIAL BORROW-NEAT LINE I | I
| |
I I
| |
I I
| |
I I
| |
I I
| |
I I
| |
I |

0080 208100000 5000.000 UNIT 1.00000 5000.00 1.00000 5000.00] 1.00000 5000.00
TEMPORARY EROSION CONTROL |

0090 208106000 900.000 UNIT 1.00000 900.00 1.00000 900.00] 1.00000 900.00
MPDES PERMIT FEES |

0100 208106050 LUMP 10000.00000 10000.00 6562 .50000 6562 .50] 10000.00000 10000.00
TEMPORARY EROSION CONTROL - LS |

0110 301270000 701.000 M3 35.00000 24535.00 35.00000 24535 .00] 40.00000 28040.00
CRUSHED AGGREGATE COURSE |

0120 301440020 2969.000 M2 2.00000 5938.00 2.00000 5938.00] 1.60000 4750.40
COVER - TYPE 2 |

0130 301750000 320.000 M3 40.00000 12800.00 35.00000 11200.00] 40.00000 12800.00

BRIDGE END BACKFILL |



CALL ORDER - 014

LETTING DATE : 04/24/08 9:00 AM

MONTANA DEPARTMENT OF TRANSPORTATION DATE : 05/05/08
PAGE : 014 -2
TABULATION OF BIDS

LINE NO /7 ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0140 401040500 550.000
PLANT MIX GR D - COMMERCIAL

0150 402200000 1231.000
EMULSIFIED ASPHALT SS-1

0160 402225000 5.500
EMULSIFIED ASPHALT CRS-2P

0170 551175000 76.000
CONCRETE-CLASS DD

0180 551410000 109.500
CONCRETE-CLASS SD

0190 552150000 268.000
TRANSVERSE DECK GROOVING

0200 552240000 86.600
ARCHITECTURAL TREATMENT

0210 553030000 145.000
PRESTRESSED BEAM-TYPE 4

0220 555100000 3092.000
REINFORCING STEEL

0230 555200000 10418.000
REINFORCING STEEL-EPOXY COATED

0240 557320000 34.710
HAND RAIL

0250 559244050 95.000
FRN STL PIPE PILE 406X12.7 MM

0260 559344050 90.000
DR STL PIPE PILE 406X12.7 MM

0270 559500000 87.000
PILE - PREBORE

0280 559550000 10.000
PILE CUTTING SHOE

0290 603444520 15.000
RCP IRR 450 MM CL 2

0300 604320000 1.000
INLET-CURB-TYPE 2

0310 606000000 19.050
GUARD RAIL-STEEL

0320 606015000 19.050
GUARD RAIL-STL INT RDWY TERM SECT

0330 606110000 2.000
GUARD RAIL-STL/BR APPR-TY 1

0340 606250000 1.000

GUARD RAIL-OPTIONAL TERM SECT

MT

M3

M3

M2

M2

KG

KG

EACH

EACH

EACH

EACH

CONTRACT ID : 16408 COUNTIES : Silver Bow
DISTRICT -2
( 0 ) -EST- IC 1 ) 6011 IC 2 ) 2054
ENGINEER"S ESTIMATE |EDWARD T COPPS CONSTRUCTION |SLETTEN CONSTRUCTION COMPANY
UNIT PRICE AMOUNT= UNIT PRICE AMOUNTH UNIT PRICE AMOUNT
""" 10000000  55000.00]  75.00000  41250.00]  95.00000  52250.00
0.75000 923.25} 2.00000 2462-00} 3.00000 3693.00
550.00000 3025.00 500.00000 2750.00I 900.00000 4950.00
700.00000 53200.00 785.00000 59660.00 500.00000 38000.00
700.00000 76650.00 850.00000 93075.00 650.00000 71175.00
15.00000 4020.00 20.00000 5360.00 10.00000 2680.00
175.00000 15155.00 200.00000 17320.00 155.00000 13423.00
800.00000 11600000 895_00000 129775.00 900.00000 13050000
3.00000 9276.00 3.00000 9276.00 3.50000 10822.00
3.75000 39067.50 3.50000 36463.00

115.00000 3991.65 280.00000 9718.80 300.00000 10413.00

30.00000 2700.00 20.00000 1800.00 78.00000 7020.00

100.00000 8700.00 600.00000 52200.00 200.00000 17400.00

180.00000 1800.00 400.00000 4000.00 325.00000 3250.00

270.00000 4050.00 177.55000 2663.25 190.00000 2850.00

2200.00000 2200.00 1955.00000 1955.00 2500.00000 2500.00

65.00000 1238.25 59.30000 1129.67 70.00000 1333.50

150.00000 2857.50 122.00000 2324.10 150.00000 2857.50

1950.00000 3900.00 2010.00000 4020.00 3000.00000 6000.00

2950.00000 2950.00 2490.00000 2490.00

|
I
|
|
+
|
|
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I 3.00000 31254.00
I
|
I
|
I
|
I
|
|
I
|
I
|
I
|
I
|
I
|
I
I 3000.00000 3000.00
|

|

| |
| |
| |
| |
| |
| |
| |
| |
| |
| |
| |
| |
| I
| |
| I
| |
: :

200.00000 19000.00] 250.00000 23750.00] 300.00000 28500.00

| |
| I
| |
| I
| |
| |
| |
| |
| |
| |
| |
| |
| |
| |
| |
| |
| |
| |
| I



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 05/05/08
PAGE : 014 -3
TABULATION OF BIDS
CALL ORDER : 014 CONTRACT ID : 16408 COUNTIES : Silver Bow
LETTING DATE : 04/24/08 9:00 AM DISTRICT -2
| 0 ) -EST- | 1 ) 6011 IC 2 ) 2054
IENGINEER"™S ESTIMATE |EDWARD T COPPS CONSTRUCTION |SLETTEN CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0350 606290000 6.000 EACH | 475.00000 2850.00] 69000000 4140.00] 800.00000 4800.00
CONCRETE BARRIER RAIL | | |
0360 606308000 2.000 EACH | 595.00000 1190.00] 1950.00000 3900.00] 750.00000 1500.00
CONCRETE BARRIER RAIL TRANSITION | | |
0370 608100000 211.200 M2 | 125.00000 26400.00] 83.86000 17711.23] 80.00000 16896.00
SIDEWALK—-CONCRETE 100 MM | | |
0380 608150000 17.500 M2 | 150.00000 2625.00] 104.30000 1825.25] 100.00000 1750.00
SIDEWALK-CONCRETE 150 MM | | |
0390 609000000 143.300 M | 125.00000 17912.50] 9506000 13622.10]| 90.00000 12897.00
CURB AND GUTTER-CONCRETE | | |
0400 610110000 0.500 HA | 700.00000 350.00] 2234.00000 1117.00] 2250.00000 1125.00
SEEDING AREA NO 1 | | |
0410 610400000 0.500 HA | 650.00000 325.00] 1096 .00000 548.00] 1100.00000 550.00
CONDITION SEEDBED SURFACE | | |
0420 610520000 0.500 HA | 2000.00000 1000.00]  12592.00000 6296.00]  13000.00000 6500.00
COMPOST | | |
0430 613010000 48.000 M3 | 90.00000 4320.00] 115.42000 5540.16] 150.00000 7200.00
RIPRAP-CLASS 1 RANDOM | | |
0440 613500000 40.000 M | 90.00000 3600.00] 115.00000 4600.00] 100.00000 4000.00
PLANT MIX DITCH | | |
0450 616010000 1.500 M3 | 1800.00000 2700.00] 1400.00000 2100.00] 2200.00000 3300.00
FOUNDAT I0ON-CONCRETE | | |
0460 616241000 80.000 M | 35.00000 2800.00] 55.00000 4400.00] 40.00000 3200.00
CONDUIT-PLASTIC 41 MM | | |
0470 616303000 12.000 M | 60.00000 720.00] 85.00000 1020.00] 60.00000 720.00
CONDUIT-PLASTIC 103 MM | | |
0480 616480000 2.000 EACH | 415_00000 830.00] 400.00000 800.00] 400.00000 800.00
PULL BOX-CONCRETE TYPE 1 | | |
0490 618020000 LUMP |  50000.00000 50000.00]  12000.00000 12000.00]  15000.00000 15000.00
TRAFFIC CONTROL | | |
0500 618030000 0.500 KM | 1225.00000 612.50] 500.00000 250.00] 1000.00000 500.00
TEMPORARY PAVEMENT MARKINGS | | |
0510 618140000 9.200 M2 | 230.00000 2116.00] 200.00000 1840.00] 60.00000 552.00
SINGLE USE SIGNS | | |
0520 619033000 2.360 M2 | 265.00000 625.40] 250.00000 590.00] 60.00000 141.60
SIGNS-SHEET ALUM REFL SHT I | | |
0530 619034010 1.890 M2 | 275.00000 519.75] 300.00000 567.00] 60.00000 113.40
SIGNS-SHEET ALUM REFL SHT IV | | |
0540 619140000 115.500 KG | 12.00000 1386.00] 12.00000 1386.00] 10.00000 1155.00
POSTS-TUBULAR STEEL-SQ-PERF | | |
0550 619700000 5.000 EACH | 40.00000 200.00] 25.00000 125.00] 60.00000 300.00
| | |

REMOVE SIGNS



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 05/05/08
PAGE : 014 -4
TABULATION OF BIDS
CALL ORDER : 014 CONTRACT ID : 16408 COUNTIES : Silver Bow
LETTING DATE : 04/24/08 9:00 AM DISTRICT -2
IC 0 ) -EST- IC 1 ) 6011 | 2 ) 2054
IENGINEER"™S ESTIMATE |EDWARD T COPPS CONSTRUCTION |SLETTEN CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0560 620010000 64.000 L | 24.00000 1536.00] 15.00000 960.00] 20.00000 1280.00
STRIPING-WHITE PAINT | | |
0570 620020000 64.000 L | 24.00000 1536.00] 15.50000 992_00| 20.00000 1280.00
STRIPING-YELLOW PAINT | | |
0580 620030000 2.000 L | 45.00000 90.00]| 45.00000 90.00] 50.00000 100.00
WORDS AND SYMBOLS-WHITE PAINT | | |
0590 620045000 9.000 L | 70.00000 630.00] 100.00000 900.00]| 110.00000 990.00
YELLOW CURB MARKING EPOXY | | |
0600 620110000 42.000 L | 50.00000 2100.00] 45.00000 1890.00]| 60.00000 2520.00
STRIPING-WHITE EPOXY | | |
0610 620120000 42.000 L | 50.00000 2100.00] 48.00000 2016.00] 60.00000 2520.00
STRIPING-YELLOW EPOXY | | |
0620 620130000 1.000 L | 150.00000 150.00] 200.00000 200.00]| 250.00000 250.00
WORDS/SYMBOLS-WHITE EPOXY | | |
0630 621230000 1.000 EACH | 2300.00000 2300.00] 1500.00000 1500.00]| 2000.00000 2000.00
RESET FIRE HYDRANT | I |
0640 621412000 3.000 EACH | 260.00000 780.00] 200.00000 600.00]| 100.00000 300.00
ADJUST VALVE BOXES | | |
0650 622120000 191.000 M2 | 6.00000 1146.00] 4.82000 920.62] 6.00000 1146.00
PERM. EROSION CONTROL-HIGH SURV | | |
SECTION TOTALS | $ 852,342.80] $ 885,511.18] $ 900,086.40
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 852,342.80] $ 885,511.18] $ 900,086.40
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PAGE : 015 -1
TABULATION OF BIDS

CALL ORDER : 015 CONTRACT 1D : 06408 COUNTIES : Cascade
LETTING DATE : 04/24/08 9:00 AM DISTRICT : 3
CONTRACT TIME : 50 WORKING DAYS (AVAILABLE DAYS)

CONTRACT DESCRIPTION : NW BYPASS - 3RD TO 9TH
PROJECT(S) : (6236001000) SFCU 5229(1)
VAUGHN RD - CENTRAL W - NW BYPASS
(6264010000) UPP 5206(10)
NW BYPASS - 3RD TO 9TH

VENDOR RANKING :

TOTAL % OVER % OVER

RANK VENDOR NO./NAME BID LOW BID EST

0 -EST- ENGINEER"S ESTIMATE $ 884,724 .50 92.5030% 100.0000%

1 2059 UNITED MATERIALS OF GREAT FALLS INC $ 956,428.00  100.0000% 108.1046%
IC 0 ) -EST- 1 ) 2059 1C )

/A

|ENGINEER™S ESTIMATE NITED MATERIALS OF GREAT FA |

LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
ey ey e

SECTION 0001 OVERLAY AND S & C

| | |

0010 104030010 18000.000 UNIT | 1.00000 18000.00] 1.00000 18000.00]|
MISCELLANEOUS WORK | | |
0020 109200005 LUMP |  80200.00000 80200.00] 100800.00000 100800.00|
MOBILIZATION | | |
0030 210020000 8.000 HOUR | 120.00000 960.00] 120.00000 960.00]
GRADER-MOTOR | | |
0040 210020170 10.000 MILE | 110.00000 1100.00] 135.00000 1350.00]
TEST TRAILER-TRANSPORT,SETUP | I |
0050 301020415 328.000 TON | 20.00000 6560.00] 20.00000 6560.00]
SHOULDER GRAVEL | | |
0060 301020735 49520.000 SQYD | 0.90000 44568.00] 1.45000 71804.00]
COVER - TYPE 2 | | |
0070 401020049 7875.000 TON | 40.00000 315000.00] 34.00000 267750.00]|
PLANT MIX SURF GR S NV - 3/4 IN | | |
0080 401020300 110.000 TON | 146.00000 16060.00] 170.00000 18700.00]|
HYDRATED LIME | | |
0090 402020095 425.500 TON | 44000000 187220.00] 515.00000 219132.50]
ASPHALT CEMENT PG 70-28 | | |
0100 402020305 2449.000 GAL | 3.00000 7347.00] 2.00000 4898.00]|
EMULSIFIED ASPHALT SS-1 | | |
0110 402020368 84.000 TON | 400.00000 33600.00] 515.00000 43260.00]
EMULS ASPHALT CRS-2P | | |
0120 411010000 12761.000 SQYD | 4.50000 57424.50] 8.00000 102088.00]|
COLD MILLING | | |
0130 616783001 2.000 EACH | 400.00000 800.00] 450.00000 900.00]
| | |

PULL BOX-CONCRETE TYPE 1



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 05/05/08
PAGE : 015 -2
TABULATION OF BIDS
CALL ORDER : 015 CONTRACT ID : 06408 COUNTIES : Cascade
LETTING DATE : 04/24/08 9:00 AM DISTRICT -3
IC 0 ) -EST- IC 1 ) 2059 | )
IENGINEER"™S ESTIMATE [UNITED MATERIALS OF GREAT FA |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0140 617763101 12.000 EACH | 1150.00000 13800.00] 1325.00000 15900.00]
DETECTOR/LOOP | | |
0150 618030005 50000.000 UNIT | 0.90000 45000.00] 0.85000 42500.00]
TRAFFIC CONTROL DEVICES CB | | |
0160 619010086 9.000 SQFT | 30.00000 270.00] 65.00000 585.00]
SIGNS-ALUM REFL SHEET IV | | |
0170 619010230 1.000 EACH | 50.00000 50.00] 100.00000 100.00]|
REMOVE SIGNS | | |
0180 620010301 125.000 GAL | 200.00000 25000.00] 140.00000 17500.00]
CURB MARKING-YELLOW EPOXY | | |
0190 620011105 28.000 GAL | 75.00000 2100.00] 105.00000 2940.00]
WORDS AND SYMBOLS-WHITE PAINT | | |
0200 620011260 19.000 GAL | 275.00000 5225.00] 285.00000 5415.00]
WORDS/SYMBOLS-WHITE EPOXY | | |
0210 620013000 143.000 GAL | 40.00000 5720.00] 21.50000 3074.50]
STRIPING-WHITE PAINT | I |
0220 620013960 95.000 GAL | 80.00000 7600.00] 55.00000 5225.00]
STRIPING-WHITE EPOXY | | |
0230 620014000 57.000 GAL | 40.00000 2280.00] 23.50000 1339.50]
STRIPING-YELLOW PAINT | | |
0240 620014960 38.000 GAL | 90.00000 3420.00] 52.00000 1976.00]|
STRIPING-YELLOW EPOXY | | |
0250 620017000 2.300 MILE | 900.00000 2070.00] 335.00000 770.50]
TEMPORARY PAVEMENT MARKINGS | | |
0260 621013070 4.000 EACH | 675.00000 2700.00] 600.00000 2400.00]
ADJUST MANHOLES | | |
0270 621013110 2.000 EACH | 325.00000 650.00] 250.00000 500.00]
ADJUST VALVE BOXES | | |
SECTION TOTALS | $ 884,724.50] $ 956,428.00| $
------------------------------------------ gy S
CONTRACT TOTALS | $ 884,724 .50] $ 956,428.00]| $
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MONTANA DEPARTMENT OF TRANSPORTATION DATE : 05/05/08
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TABULATION OF BIDS
CALL ORDER  : 016 CONTRACT ID : 03607 COUNTIES : Flathead Lincoln
LETTING DATE : 04/24/08 9:00 AM DISTRICT -1
CONTRACT TIME : 75 WORKING DAYS (AVAILABLE DAYS)
CONTRACT DESCRIPTION : 2001-D1-SLOPE FLATTENING/GUARDRAIL
PROJECT(S) : (5014747000) HSIP-STPE 0002(747)
2001-D1-SLOPE FLATTENING/GUARDRAIL
VENDOR RANKING :
TOTAL % OVER % OVER
RANK VENDOR NO./NAME BID LOW BID EST
0 -EST- ENGINEER™S ESTIMATE $ 724,250.29  134.5406% 100.0000%
1 4364 SANDRY CONSTRUCTION CO INC $ 538,313.65  100.0000% 74.3270%
2 2097 SCHELLINGER CONST CO INC $ 599,027.79  111.2786% 82.7101%
3 4358 KNIFE RIVER - KALISPELL $ 767,676.76  142.6077% 105.9961%
IC 0 ) -EST- IC 1 ) 4364 1IC 2 ) 2097
IENGINEER"™S ESTIMATE | SANDRY CONSTRUCTION CO INC  |SCHELLINGER CONSTRUCTION CO |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUN
—————————————————————————————————————————— e
SECTION 0001 LOC# 2 - S-206 - CLEARING, DRAINAGE, GRAIL, FENCE (HSIP FUNDING)
| | |
0010 104100000 15000.000 UNIT | 1.00000 15000.00] 1.00000 15000.00]| 1.00000 15000.
MISCELLANEOUS WORK | |
0020 109200000 LUMP | 118500.00000 118500.00]  35000.00000 35000.00] 56625.00000 56625.
MOBILIZATION | | |
0030 201100000 LUMP | 5000.00000 5000.00] 6700.00000 6700.00]  20000.00000 20000.
CLEARING | | |
0040 203300000 10495.000 M3 | 13.50000 141682 .50 10.00000 104950.00| 11.60000 121742.
EMBANKMENT IN PLACE | | |
0050 203500000 2970.000 M3 | 8.00000 23760.00] 7.00000 20790.00] 6.00000 17820.
TOPSOIL-SALVAGING AND PLACING | | |
0060 207300000 102.500 M3 | 65.00000 6662.50] 27.00000 2767.50] 37.00000 3792.
BEDDING MATERIAL | | |
0070 208100000 5000.000 UNIT | 1.00000 5000.00] 1.00000 5000.00] 1.00000 5000.
TEMPORARY EROSION CONTROL | | |
0080 208106000 900.000 UNIT | 1.00000 900.00] 1.00000 900.00] 1.00000 900.
MPDES PERMIT FEES | | |
0090 208106050 LUMP |  12000.00000 12000.00] 8000.00000 8000.00]  17500.00000 17500.
TEMPORARY EROSION CONTROL - LS | | |
0100 210100000 8.000 HOUR | 125.00000 1000.00] 90.00000 720.00] 135.00000 1080.
GRADER-MOTOR | | |
0110 301270000 479.000 M3 | 50.00000 23950.00] 50.00000 23950.00] 40.00000 19160.
CRUSHED AGGREGATE COURSE | | |
0120 401040500 210.000 MT | 110.00000 23100.00] 75.00000 15750.00]| 100.63000 21132.
PLANT MIX GR D - COMMERCIAL | | |
0130 401100000 45.000 MT | 130.00000 5850.00] 143.00000 6435.00] 135.00000 6075.
DUST PALLIATIVE | | |



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 05/05/08
PAGE : 016 -2
TABULATION OF BIDS
CALL ORDER  : 016 CONTRACT ID : 03607 COUNTIES : Flathead Lincoln
LETTING DATE : 04/24/08 9:00 AM DISTRICT -1
IC 0 ) -EST- | 1 ) 4364 | 2 ) 2097
IENGINEER"™S ESTIMATE |SANDRY CONSTRUCTION CO INC  |SCHELLINGER CONSTRUCTION CO |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0140 551170000 14.100 M3 | 1300.00000 18330.00] 650.00000 9165.00] 1200.00000 16920.00
CONCRETE-CLASS DD | | |
0150 551301100 0.800 M3 | 45000000 360.00] 350.00000 280.00] 950.00000 760.00
FLOWABLE FILL | | |
0160 603004500 121.500 M | 150.00000 18225.00] 146.00000 17739.00]| 150.00000 18225.00
DRAINAGE PIPE 450 MM | | |
0170 603006000 40.000 M | 200.00000 8000.00] 16700000 6680.00] 210.00000 8400.00
DRAINAGE PIPE 600 MM | | |
0180 603111617 5.000 M | 525.00000 2625.00] 890.00000 4450.00] 610.00000 3050.00
CSP IRR 1650 MM X 2.77 MM | | |
0190 603341282 19.000 M | 3000.00000 57000.00] 3000.00000 57000.00] 3500.00000 66500.00
SSPPA 4.110 M X 2.82 MM | | |
0200 603404520 26.500 M | 200.00000 5300.00] 200.00000 5300.00] 180.00000 4770.00
RCP 450 MM CL 2 | | |
0210 603600020 19.000 M | 100.00000 1900.00] 30.00000 570.00] 20.00000 380.00
PIPE-POLYETHYLENE 25 MM | | |
0220 604210000 1.000 EACH | 2400.00000 2400.00] 2250.00000 2250.00] 2250.00000 2250.00
INLET-DROP-TYPE 1 | | |
0230 606000000 7.620 M | 75.00000 571.50] 70.00000 533.40] 6450000 491.49
GUARD RAIL-STEEL | | |
0240 606000050 255.270 M | 115.00000 29356.05] 100.00000 25527.00] 92.20000 23535.89
GUARD RAIL-STEEL/2.1 M POSTS | | |
0250 606000450 53.340 M | 100.00000 5334.00] 95_00000 5067.30] 88.30000 4709.92
GUARD RAIL-NESTED | | |
0260 606250000 6.000 EACH | 2700.00000 16200.00] 2700.00000 16200.00]| 2475.00000 14850.00
GUARD RAIL-OPTIONAL TERM SECT | | |
0270 606800000 83.820 M | 12.00000 1005.84] 10.00000 838.20] 9.10000 762.76
REMOVE GUARD RAIL | | |
0280 607204100 203.000 M | 9.50000 1928.50] 7.00000 1421.00] 5.65000 1146.95
FARM FENCE-TYPE F4M | | |
0290 607205000 126.000 M | 9.00000 1134.00] 8.00000 1008.00] 6.60000 831.60
FARM FENCE-TYPE F5W | | |
0300 607205100 195.800 M | 10.00000 1958.00] 7.25000 1419.55] 6.05000 1184 .59
FARM FENCE-TYPE F5M | | |
0310 607210050 823.400 M | 50.00000 41170.00] 27.00000 22231.80] 21.50000 17703.10
FENCE - WILDLIFE | | |
0320 607210055 14.000 EACH | 350.00000 4900.00] 275.00000 3850.00] 190.00000 2660.00
FENCE - PANEL/SINGLE - WILDLIFE | | |
0330 607210060 8.000 EACH | 400.00000 3200.00] 385.00000 3080.00] 285.00000 2280.00
FENCE - PANEL/DOUBLE - WILDLIFE | | |
0340 607211000 17.000 EACH | 160.00000 2720.00] 110.00000 1870.00] 9400000 1598.00
| | |

FARM FENCE-PANEL/SINGLE FW



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 05/05/08
PAGE : 016 -3
TABULATION OF BIDS
CALL ORDER  : 016 CONTRACT ID : 03607 COUNTIES : Flathead Lincoln
LETTING DATE : 04/24/08 9:00 AM DISTRICT
IC 0 ) -EST- IC 1 ) 4364 1IC 2 ) 2097
IENGINEER"™S ESTIMATE |SANDRY CONSTRUCTION CO INC  |SCHELLINGER CONSTRUCTION CO |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0350 607212000 12.000 EACH | 190.00000 2280.00] 165.00000 1980.00] 14500000 1740.00
FARM FENCE-PANEL/DOUBLE FW | | |
0360 607300300 18.000 M | 70.00000 1260.00] 5500000 990.00] 34.00000 612.00
FARM GATE-METAL-TYPE G-3 | | |
0370 607300420 14.400 M | 300.00000 4320.00] 83.00000 1195.20] 361.00000 5198.40
GATE - WILDLIFE | | |
0380 607602121 752.100 M | 10.00000 7521.00] 12.00000 9025.20] 12.35000 9288.44
FARM FENCE TYPE F2M-1220 MM WW | | |
0390 607603800 407.000 M | 9.00000 3663.00] 12.00000 4884.00] 12.55000 5107.85
FARM FENCE-TYPE F3W-813 MM WW | | |
0400 610110000 4.700 HA | 600.00000 2820.00] 830.00000 3901.00] 650.00000 3055.00
SEEDING AREA NO 1 | | |
0410 610120000 0.200 HA | 3000.00000 600.00] 1980.00000 396.00] 4500.00000 900.00
SEEDING AREA NO 2 | | |
0420 610210000 4.700 HA | 300.00000 1410.00] 430.00000 2021.00] 300.00000 1410.00
FERTILIZING AREA NO 1 | | |
0430 610222000 0.200 HA | 1000.00000 200.00] 430.00000 86.00] 1000.00000 200.00
FERTILIZING AREA NO 2 | | |
0440 610400000 4.700 HA | 300.00000 1410.00] 135.00000 634.50] 140.00000 658.00
CONDITION SEEDBED SURFACE | | |
0450 610405010 750.000 UNIT | 1.00000 750.00] 1.00000 750.00] 1.00000 750.00
NOX10US WEED CONTROL | | |
0460 610550000 2232.000 M2 | 4.80000 10713.60] 2.75000 6138.00] 4.50000 10044.00
EROSION CONTROL BLANKET | | |
0470 618010000 70000.000 UNIT | 1.10000 77000.00] 1.00000 70000.00] 0.82000 57400.00
TRAFFIC CONTROL-DEVICES CB | | |
0480 619511000 36.000 EACH | 23.50000 846.00] 27.00000 972.00] 28.00000 1008.00
DEL INEATOR-DES A | | |
0490 619514000 5.000 EACH | 29.00000 145.00] 28.00000 140.00] 30.00000 150.00
DEL INEATOR-DES D | | |
0500 619516000 16.000 EACH | 26.80000 428.80]| 26.00000 416.00] 30.00000 480.00
DEL INEATOR-DES F | | |
0510 619720000 8.000 EACH | 200.00000 1600.00] 9400000 752.00] 135.00000 1080.00
RESET SIGNS | | |
0520 800060000 6.000 EACH | 210.00000 1260.00] 265.00000 1590.00] 185.00000 1110.00
MAILBOX | | |
SECTION TOTALS | $ 724,250.29] $ 538,313.65| $ 599,027.79
------------------------------------------ gy S
CONTRACT TOTALS | $ 724,250.29] $ 538,313.65] $ 599,027.79




MONTANA DEPARTMENT OF TRANSPORTATION DATE : 05/05/08
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TABULATION OF BIDS

CALL ORDER  : 016 CONTRACT ID : 03607 COUNTIES : Flathead Lincoln
LETTING DATE : 04/24/08 9:00 AM DISTRICT -1
IC 3 ) 4358 1(C ) 1(C )
IKNIFE RIVER - KALISPELL | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 LOC# 2 - S-206 - CLEARING, DRAINAGE, GRAIL, FENCE (HSIP FUNDING)
| | |
0010 104100000 15000.000 UNIT | 1.00000 15000.00] |
MISCELLANEOUS WORK | | |
0020 109200000 LUMP |  26440.89000 26440.89] |
MOBILIZATION | | |
0030 201100000 LUMP | 1500.00000 1500.00] |
CLEARING | | |
0040 203300000 10495.000 M3 | 2425000 254503.75] |
EMBANKMENT IN PLACE | | |
0050 203500000 2970.000 M3 | 7.75000 23017.50] |
TOPSOIL-SALVAGING AND PLACING | | |
0060 207300000 102.500 M3 | 28.00000 2870.00] |
BEDDING MATERIAL | | |
0070 208100000 5000.000 UNIT | 1.00000 5000.00] |
TEMPORARY EROSION CONTROL | | |
0080 208106000 900.000 UNIT | 1.00000 900.00] |
MPDES PERMIT FEES | | |
0090 208106050 LUMP |  30000.00000 30000.00] |
TEMPORARY EROSION CONTROL - LS | | |
0100 210100000 8.000 HOUR | 133.00000 1064.00] |
GRADER-MOTOR | | |
0110 301270000 479.000 M3 | 49.25000 23590.75] |
CRUSHED AGGREGATE COURSE | | |
0120 401040500 210.000 MT | 99.50000 20895.00] |
PLANT MIX GR D - COMMERCIAL | | |
0130 401100000 45.000 MT | 145.00000 6525.00] |
DUST PALLIATIVE | | |
0140 551170000 14.100 M3 | 1500.00000 21150.00] |
CONCRETE-CLASS DD | | |
0150 551301100 0.800 M3 | 1137.00000 909.60] |
FLOWABLE FILL | | |
0160 603004500 121.500 M | 245.00000 29767.50] |
DRAINAGE PIPE 450 MM | | |
0170 603006000 40.000 M | 227.00000 9080.00] |
DRAINAGE PIPE 600 MM | | |
0180 603111617 5.000 M | 2243.00000 11215.00] |
CSP IRR 1650 MM X 2.77 MM | | |
0190 603341282 19.000 M | 3332.00000 63308.00] |
SSPPA 4.110 M X 2.82 MM | | |
0200 603404520 26.500 M | 320.00000 8480.00] |
| | |

RCP 450 MM CL 2



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 05/05/08
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TABULATION OF BIDS
CALL ORDER  : 016 CONTRACT ID : 03607 COUNTIES : Flathead Lincoln
LETTING DATE : 04/24/08 9:00 AM DISTRICT -1
| 3 ) 4358 1(C ) 1(C )
IKNIFE RIVER - KALISPELL | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0210 603600020 19.000 M | 2400000 456.00] |
PIPE-POLYETHYLENE 25 MM | | |
0220 604210000 1.000 EACH | 2100.00000 2100.00] |
INLET-DROP-TYPE 1 | | |
0230 606000000 7.620 M | 101.00000 769.62| |
GUARD RAIL-STEEL | | |
0240 606000050 255.270 M | 130.00000 33185.10] |
GUARD RAIL-STEEL/2.1 M POSTS | | |
0250 606000450 53.340 M | 117.00000 6240.78] |
GUARD RAIL-NESTED | | |
0260 606250000 6.000 EACH | 3100.00000 18600.00] |
GUARD RAIL-OPTIONAL TERM SECT | | |
0270 606800000 83.820 M | 11.00000 922.02] |
REMOVE GUARD RAIL | | |
0280 607204100 203.000 M | 7.00000 1421.00] |
FARM FENCE-TYPE F4M | | |
0290 607205000 126.000 M | 8.00000 1008.00] |
FARM FENCE-TYPE F5W | | |
0300 607205100 195.800 M | 7.50000 1468.50] |
FARM FENCE-TYPE F5M | | |
0310 607210050 823.400 M | 26.25000 21614.25] |
FENCE - WILDLIFE | | |
0320 607210055 14.000 EACH | 230.00000 3220.00] |
FENCE - PANEL/SINGLE - WILDLIFE | | |
0330 607210060 8.000 EACH | 350.00000 2800.00] |
FENCE - PANEL/DOUBLE - WILDLIFE | | |
0340 607211000 17.000 EACH | 115.00000 1955.00] |
FARM FENCE-PANEL/SINGLE FW | | |
0350 607212000 12.000 EACH | 177..00000 2124.00] |
FARM FENCE-PANEL/DOUBLE FW | | |
0360 607300300 18.000 M | 41.50000 747.00] |
FARM GATE-METAL-TYPE G-3 | | |
0370 607300420 14.400 M | 44000000 6336.00] |
GATE - WILDLIFE | | |
0380 607602121 752.100 M | 15.00000 11281.50] |
FARM FENCE TYPE F2M-1220 MM WW | | |
0390 607603800 407.000 M | 15.00000 6105.00] |
FARM FENCE-TYPE F3W-813 MM WW | | |
0400 610110000 4.700 HA | 950.00000 4465 .00 |
SEEDING AREA NO 1 | | |
0410 610120000 0.200 HA | 2250.00000 450.00]| |
| | |

SEEDING AREA NO 2
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TABULATION OF BIDS
CALL ORDER  : 016 CONTRACT ID : 03607 COUNTIES : Flathead Lincoln
LETTING DATE : 04/24/08 9:00 AM DISTRICT -1
IC 3 ) 4358 1(C ) 1(C )
IKNIFE RIVER - KALISPELL | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0420 610210000 4.700 HA | 500.00000 2350.00] |
FERTILIZING AREA NO 1 | | |
0430 610222000 0.200 HA | 500.00000 100.00] |
FERTILIZING AREA NO 2 | | |
0440 610400000 4.700 HA | 150.00000 705.00] |
CONDITION SEEDBED SURFACE | | |
0450 610405010 750.000 UNIT | 1.00000 750.00] |
NOXI0US WEED CONTROL | | |
0460 610550000 2232.000 M2 | 3.00000 6696.00] |
EROSION CONTROL BLANKET | | |
0470 618010000 70000.000 UNIT | 1.00000 70000.00] |
TRAFFIC CONTROL-DEVICES CB | | |
0480 619511000 36.000 EACH | 33.50000 1206.00] |
DEL INEATOR-DES A | | |
0490 619514000 5.000 EACH | 36.00000 180.00] |
DEL INEATOR-DES D | | |
0500 619516000 16.000 EACH | 36.00000 576.00] |
DEL INEATOR-DES F | | |
0510 619720000 8.000 EACH | 162.00000 1296.00] |
RESET SIGNS | | |
0520 800060000 6.000 EACH | 222.00000 1332.00] |
MAILBOX | | |
SECTION TOTALS | $ 767,676.76] $ | $
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 767,676.76] $ 0.00] $




MONTANA DEPARTMENT OF TRANSPORTATION DATE : 05/05/08
PAGE : 017 -1
TABULATION OF BIDS
CALL ORDER  : 017 CONTRACT ID : 11408 COUNTIES : Deer Lodge
LETTING DATE : 04/24/08 9:00 AM DISTRICT -2
CONTRACT TIME : 10/17/08 COMPLETION DATE
CONTRACT DESCRIPTION : ANACONDA-WEST
PROJECT(S) : (6219042000) STPP 19-1(42)10
ANACONDA-WEST
VENDOR RANKING :
TOTAL % OVER % OVER
RANK VENDOR NO./NAME BID LOW BID EST
0 -EST- ENGINEER™S ESTIMATE $ 314,383.50  121.9439% 100.0000%
1 2032 JIM GILMAN EXCAVATING INC $ 257,809.98  100.0000% 82.0049%
2 6689 PAVEMENT MAINTENANCE SOLUTIONS INC $ 291,364.00  113.0150% 92.6779%
3 2050 RIVERSIDE CONTRACTING INC $ 299,372.75  116.1215% 95.2253%
4 2925 HARDRIVES CONSTRUCTION INC $ 306,460.74  118.8708% 97.4799%
IC 0 ) -EST- IC 1 ) 2032 IC 2 ) 6689
IENGINEER"™S ESTIMATE 1JIM GILMAN EXCAVATING INC |PAVEMENT MAINTENANCE SOLUTION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ gy S
SECTION 0001 SEAL & COVER AND GUARDRAIL
0010 104030010 5000.000 UNIT | 1.00000 5000.00] 1.00000 5000.00] 1.00000 5000.00
MISCELLANEOUS WORK | | |
0020 109200005 LUMP |  28500.00000 28500.00]  16500.00000 16500.00]  34600.00000 34600.00
MOBILIZATION | | |
0030 203020375 225.000 CUYD | 32.00000 7200.00] 62.50000 14062.50]| 20.00000 4500.00
EMBANKMENT IN PLACE | | |
0040 301020718 126175.000 SQYD | 0.50000 63087.50] 0.30000 37852.50] 0.44000 55517.00
COVER - TYPE 1 | | |
0050 402020368 216.100 TON | 400.00000 86440.00] 40500000 87520.50] 420.00000 90762.00
EMULS ASPHALT CRS-2P | | |
0060 606010385 750.000 LNFT | 3.00000 2250.00] 1.40000 1050.00] 1.50000 1125.00
REMOVE GUARD RAIL | | |
0070 606010642 15.000 EACH | 2500.00000 37500.00] 1950.00000 29250.00] 2360.00000 35400.00
GUARD RAIL-OPTIONAL TERM SECT | | |
0080 618030005 40000.000 UNIT | 1.00000 40000.00] 0.74000 29600.00] 0.67000 26800.00
TRAFFIC CONTROL DEVICES CB | | |
0090 620013000 238.000 GAL | 25.00000 5950.00] 19.36000 4607.68| 20.00000 4760.00
STRIPING-WHITE PAINT | | |
0100 620013960 317.000 GAL | 52.00000 16484.00] 44 .38000 14068.46 | 45.00000 14265.00
STRIPING-WHITE EPOXY | | |
0110 620014000 232.000 GAL | 25.00000 5800.00] 19.38000 449616 20.00000 4640 .00
STRIPING-YELLOW PAINT | | |
0120 620014960 311.000 GAL | 52.00000 16172.00] 44 .38000 13802.18] 45.00000 13995.00
STRIPING-YELLOW EPOXY | | |
SECTION TOTALS | $ 314,383.50] $ 257,809.98] $ 291,364.00
—————————————————————————————————————————— e e e ———————————————————
CONTRACT TOTALS | $ 314,383.50] $ 257,809.98] $ 291,364.00




MONTANA DEPARTMENT OF TRANSPORTATION DATE : 05/05/08
PAGE : 017 -2
TABULATION OF BIDS
CALL ORDER : 017 CONTRACT ID : 11408 COUNTIES : Deer Lodge
LETTING DATE : 04/24/08 9:00 AM DISTRICT -2
IC 3 ) 2050 IC 4 ) 2925 1C )
IRIVERSIDE CONTRACTING INC |HARDRIVES CONSTRUCTION INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 SEAL & COVER AND GUARDRAIL
| | |
0010 104030010 5000.000 UNIT | 1.00000 5000.00| 1.00000 5000.00]
MISCELLANEOUS WORK | | |
0020 109200005 LUMP |  30000.00000 30000.00]  14233.62000 14233.62|
MOBILIZATION | | |
0030 203020375 225.000 CUYD | 60.00000 13500.00] 50.20000 11295.00]
EMBANKMENT IN PLACE | | |
0040 301020718 126175.000 SQYD | 0.53000 66872.75] 0.69000 87060.75]
COVER - TYPE 1 | | |
0050 402020368 216.100 TON | 400.00000 86440.00] 427 .49000 92380.59|
EMULS ASPHALT CRS-2P | | |
0060 606010385 750.000 LNFT | 1.40000 1050.00] 1.24000 930.00]|
REMOVE GUARD RAIL | | |
0070 606010642 15.000 EACH | 1950.00000 29250.00] 2702.30000 40534 50|
GUARD RAIL-OPTIONAL TERM SECT | | |
0080 618030005 40000.000 UNIT | 0.74000 29600.00] 0.23000 9200.00]
TRAFFIC CONTROL DEVICES CB | | |
0090 620013000 238.000 GAL | 20.00000 4760.00] 24.00000 5712.00]
STRIPING-WHITE PAINT | I |
0100 620013960 317.000 GAL | 45.00000 14265.00]| 55.01000 17438.17]|
STRIPING-WHITE EPOXY | | |
0110 620014000 232.000 GAL | 20.00000 4640.00] 24.00000 5568.00]
STRIPING-YELLOW PAINT | I |
0120 620014960 311.000 GAL | 45.00000 13995.00] 55.01000 17108.11]
STRIPING-YELLOW EPOXY | | |
SECTION TOTALS | $ 299,372.75| $ 306,460.74] $
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 299,372.75] $ 306,460.74] $




MONTANA DEPARTMENT OF TRANSPORTATION DATE : 05/05/08
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TABULATION OF BIDS
CALL ORDER : 018 CONTRACT ID : 03408 COUNTIES : Gallatin
LETTING DATE : 04/24/08 9:00 AM DISTRICT  : 2
CONTRACT TIME : 10/20/08 COMPLETION DATE
CONTRACT DESCRIPTION : N OF BIG SKY - NORTH
PROJECT(S) : (6213060000) NH 50-2(60)61
N OF BIG SKY - NORTH
VENDOR RANKING :
TOTAL % OVER % OVER
RANK VENDOR NO./NAME BID LOW BID EST
0 -EST- ENGINEER"S ESTIMATE $ 177,404 108.3375% 100.0000%
1 6689 PAVEMENT MAINTENANCE SOLUTIONS INC $ 163,751 100.0000% 92.3041%
2 2567 HOLLOW CONTRACTING INC $ 172,043 105.0640% 96.9784%
3 2065 BIG SKY ASPHALT INC $ 186,353 113.8028% 105.0447%
4 2050 RIVERSIDE CONTRACTING INC $ 188,662 115.2128% 106.3462%
5 6271 KNIFE RIVER - BELGRADE $ 190,770 116.5000% 107.5343%
IC 0 ) -EST- IC 1 ) 6689 2 ) 2567
|ENGINEER™S ESTIMATE IPAVEMENT MAINTENANCE SOLUTIO |HOLLOW CONTRACTING INC
LINE NO / ITEM CODE / ALT I | I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001  SEAL & COVER, PAVEMENT MARKINGS
| |
0010 104030010 5000.000 UNIT | 1.00000 5000.00] .00000 5000. 1.00000 5000.00
MISCELLANEOUS WORK I I
0020 109200005 LUMP |  21000.00000 21000.00] 00000 22000. 31300.00000 31300.00
MOBILIZATION I I
0030 301020718 67462.000 SQYD | 0.60000 40477.20] .49000 33056. 0.42000 28334.04
COVER - TYPE 1 1 |
0040 402020368 115.200 TON | 400.00000 46080.00]| .00000 48960. 433.00000 49881.60
EMULS ASPHALT CRS-2P I I
0050 618030005 40000.000 UNIT | 0.90000 36000.00] .80000 32000. 0.90000 36000.00
TRAFFIC CONTROL DEVICES CB I I
0060 620013000 130.000 GAL | 38.00000 4940.00] .00000 3250. 24.50000 3185.00
STRIPING-WHITE PAINT I |
0070 620013960 171.000 GAL | 65.00000 11115.00] .00000 9405. 51.45000 8797.95
STRIPING-WHITE EPOXY I |
0080 620014000 104.000 GAL | 38.00000 3952.00] .00000 2600. 24.50000 2548.00
STRIPING-YELLOW PAINT I |
0090 620014960 136.000 GAL | 65.00000 8840.00] .00000 7480. 51.45000 6997.20
STRIPING-YELLOW EPOXY I |
SECTION TOTALS I $ 177,404.20]| $ 163,751 $ 172,043.79
__________________________________________ o
CONTRACT TOTALS | $ 177,404.20] $ 163,751 $ 172,043.79




MONTANA DEPARTMENT OF TRANSPORTATION DATE : 05/05/08
PAGE : 018 -2
TABULATION OF BIDS
CALL ORDER : 018 CONTRACT ID : 03408 COUNTIES : Gallatin
LETTING DATE : 04/24/08 9:00 AM -2
3 ) 2065 | 5 ) 6271
IG SKY ASPHALT IVERSIDE CONTRACTING INC IKNIFE RIVER - BELGRADE
LINE NO / ITEM CODE / ALT |
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
__________________________________________ e g B
SECTION 0001  SEAL & COVER, PAVEMENT MARKINGS
| |
0010 104030010 5000.000 UNIT .00000 5000.00| 1.00000 5000.00] 1.00000 5000.00
MISCELLANEOUS WORK | |
0020 109200005 LUMP 00000 15000.00] 44000 44000.00]  18000.00000 18000.00
MOBILIZATION | |
0030 301020718 67462.000 SQYD .69000 46548 78| 0 34405.62] 0.65000 43850.30
COVER - TYPE 1 | |
0040 402020368 115.200 TON .27000 56824.70] 420 48384.00] 525.00000 60480 .00
EMULS ASPHALT CRS-2P | |
0050 618030005 40000.000 UNIT 96000 38400.00] 0 35600.00] 0.95000 38000.00
TRAFFIC CONTROL DEVICES CB | |
0060 620013000 130.000 GAL 90000 3627.00] 24 3120.00] 30.00000 3900.00
STRIPING-WHITE PAINT | |
0070 620013960 171.000 GAL .80000 10054.80]| 51 8721.00] 60.00000 10260.00
STRIPING-WHITE EPOXY I |
0080 620014000 104.000 GAL 90000 2901.60] 24 2496.00] 30.00000 3120.00
STRIPING-YELLOW PAINT I |
0090 620014960 136.000 GAL 80000 7996.80| 51 6936.00] 60.00000 8160.00
STRIPING-YELLOW EPOXY I |
SECTION TOTALS $ 186,353.68| 188,662.62| $ 190,770.30
_______________________________________________________________________ e SO PR
CONTRACT TOTALS $ 186,353.68] $ 188,662.62]| $ 190,770.30




MONTANA DEPARTMENT OF TRANSPORTATION DATE : 05/05/08
PAGE : 019 -1
TABULATION OF BIDS
CALL ORDER : 019 CONTRACT 1D : 07408 COUNTIES : Custer
LETTING DATE : 04/24/08 9:00 AM DISTRICT : 4
CONTRACT TIME : 30 WORKING DAYS (AVAILABLE DAYS)
CONTRACT DESCRIPTION : INT MAIN & STREVELL - MILES CITY
PROJECT(S) : (6463035000) STPU-STPP 23-1(35)0
INT MAIN & STREVELL - MILES CITY
VENDOR RANKING :
TOTAL % OVER % OVER
RANK VENDOR NO./NAME BID LOW BID EST
0 -EST- ENGINEER®"S ESTIMATE $ 153,085.25 128.1965% 100.0000%
1 2607 CENTRAL ELECTRIC INC $ 119,414 .51 100.0000% 78.0052%
2 2084 MONTANA LINES INC $ 161,589.56 135.3182% 105.5553%
| 0 ) -EST- IC 1 ) 2607 IC 2 ) 2084
|ENGINEER"S ESTIMATE JCENTRAL ELECTRIC INC |MONTANA LINES INC
LINE NO / ITEM CODE / ALT | | [
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT|] UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ S
SECTION 0001  Traffic Signal, ADA Improvements, Signing
| |
0010 104030010 5000.000 UNIT | 1.00000 5000.00] 1.00000 5000.00] 1.00000 5000.00
MISCELLANEOUS WORK | | |
0020 109200005 LUMP | 20000.00000 20000.00] 19382 .00000 19382.00] 26355.00000 26355.00
MOBILIZATION | | |
0030 301020340 20.000 CUYD | 80.00000 1600.00] 35.20000 704.00] 22.00000 440.00
CRUSHED AGGREGATE COURSE | | |
0040 301020718 265.000 SQYD | 10.00000 2650.00] 12.10000 3206.50] 12.10000 3206.50
COVER - TYPE 1 | | |
0050 401020042 16.000 TON | 200.00000 3200.00] 440.00000 7040.00] 440.00000 7040.00
PLANT MIX GR D - COMMERCIAL | | |
0060 402020368 0.800 TON | 800.00000 640.00] 2200.00000 1760.00] 2200.00000 1760.00
EMULS ASPHALT CRS-2P | | |
0070 603012805 11.400 LNFT | 200.00000 2280.00] 86.90000 990.66] 170.00000 1938.00
RCP IRR 12 IN CLASS 3 | | |
0080 608010020 123.900 SQYD | 125.00000 15487 .50] 69.30000 8586.27] 70.00000 8673.00
SIDEWALK-CONCRETE 4 IN | | |
0090 608010125 8.600 SQYD | 500.00000 4300.00] 416.90000 3585.34] 325.00000 2795.00
TRUNCATED DOMES | | |
0100 609010200 159.400 LNFT | 50.00000 7970.00] 40.70000 6487 .58| 45_.00000 7173.00
CURB AND GUTTER-CONC | | |
0110 616183000 6.300 CUYD | 1300.00000 8190.00] 927 .23000 5841 .55] 1065.00000 6709.50
FOUNDAT ION-CONCRETE | | |
0120 616343920 315.000 LNFT | 14 .00000 4410.00] 17.63000 5553.45] 9.00000 2835.00
CONDUIT-PLASTIC 2 IN | | |
0130 616783002 4_.000 EACH | 455 .00000 1820.00] 520.00000 2080.00] 375.00000 1500.00
| |

PULL BOX-CONCRETE TYPE 2



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 05/05/08
PAGE : 019 -2
TABULATION OF BIDS
CALL ORDER  : 019 CONTRACT 1D : 07408 COUNTIES : Custer
LETTING DATE : 04/24/08 9:00 AM DISTRICT D4
IC 0 ) -EST- | 1 ) 2607 | 2 ) 2084
IENGINEER"™S ESTIMATE ICENTRAL ELECTRIC INC IMONTANA LINES INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0140 616783003 1.000 EACH | 650.00000 650.00] 611.00000 611.00] 50500000 505.00
PULL BOX-CONCRETE TYPE 3 | | |
0150 617033214 150.000 LNFT | 1.75000 262.50] 1.10000 165.00] 0.85000 127.50
CABLE-COPPER 3AWG14-600V | | |
0160 617033614 663.000 LNFT | 2.00000 1326.00] 3.80000 2519.40] 1.50000 994 _50
CABLE-COPPER 12AWG14-600V | | |
0170 617123106 343.000 LNFT | 1.75000 600.25] 1.38000 473.34] 1.40000 480.20
CONDUCTOR-COPPER AWG6-600V | | |
0180 617123110 1278.000 LNFT | 1.00000 1278.00] 0.84000 1073.52] 0.65000 830.70
CONDUCTOR-COPPER AWG10-600V | | |
0190 617233020 1.000 EACH | 1100.00000 1100.00] 1196.00000 1196.00] 665.00000 665.00
CONTROLLER-CAB PEDESTAL TYPE M | | |
0200 617303225 2.000 EACH | 47500000 950.00] 40300000 806.00] 350.00000 700.00
LUMINAIRE ASSEMBLY-250 W S.V. | | |
0210 617333150 1.000 EACH | 2300.00000 2300.00] 2060.50000 2060.50] 2165.00000 2165.00
SERV ASSEMB-50 AMP | | |
0220 617503130 10.000 EACH | 1000.00000 10000.00] 871.00000 8710.00] 1080.00000 10800.00
SIG-TRAF 3 COL-1 WAY 12-12-12 | | |
0230 617553020 8.000 EACH | 740.00000 5920.00] 59800000 4784.00] 46500000 3720.00
SIG-PEDESTRIAN TYPE 2 | | |
0240 617605041 1.000 EACH | 500.00000 500.00] 1040.00000 1040.00] 850.00000 850.00
CONTLR/TRAF-ACTUAT TYPE 4-A | | |
0250 617673160 1.000 EACH | 900.00000 900.00] 637.00000 637.00] 1095 .00000 1095.00
SIG STANDARD TYPE 1-160 | | |
0260 617695905 2.000 EACH | 1100.00000 2200.00] 754..00000 1508.00] 420500000 8410.00
SIG STANDARD TYPE 2-A-900-5 | | |
0270 617715054 1.000 EACH | 1500.00000 1500.00] 1066 .00000 1066.00] 4525 _00000 4525 _00
SIG STANDARD TYPE 3-A-500-4 | | |
0280 617715095 1.000 EACH | 5000.00000 5000.00] 1066 .00000 1066.00] 438500000 4385.00
SIG STANDARD TYPE 3-A-900-5 | | |
0290 617763405 2.000 EACH | 6000.00000 12000.00] 2964.00000 5928.00] 6445 .00000 12890.00
DETECTOR - VIDEO | | |
0300 617903250 4.000 EACH | 260.00000 1040.00] 201.50000 806.00] 260.00000 1040.00
PUSH BUTTON/PEDESTRIAN | | |
0310 618020000 LUMP |  20000.00000 20000.00] 6955.00000 6955.00]  15145.00000 15145.00
TRAFFIC CONTROL | | |
0320 619010086 27.000 SQFT | 27.00000 729.00] 26.00000 702.00] 27.50000 742.50
SIGNS-ALUM REFL SHEET IV | | |
0330 619010088 21.200 SQFT | 25.00000 530.00] 27.00000 572.40] 36.30000 769.56
SIGNS-SHEET ALUM REFL SHT (DG) | | |
0340 619010230 10.000 EACH | 36.00000 360.00] 66.00000 660.00] 21.30000 213.00
| | |

REMOVE SIGNS



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 05/05/08
PAGE : 019 -3
TABULATION OF BIDS
CALL ORDER : 019 CONTRACT ID : 07408 COUNTIES : Custer
LETTING DATE : 04/24/08 9:00 AM DISTRICT D4
IC 0 ) -EST- IC 1 ) 2607 IC 2 ) 2084
IENGINEER"S ESTIMATE |CENTRAL ELECTRIC INC |MONTANA LINES
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0350 619010340 282.000 LB | 6.00000 1692_00] 4.00000 1128.00] 6.30000 1776.60
POSTS-TUBULAR STEEL-SQ-PERF | | |
0360 619010770 2.000 EACH | 420.00000 840.00] 61600000 1232.00]| 360.00000 720.00
SQ TUBULAR SLIP BASE BKWY-3 IN | | |
0370 620010301 5.000 GAL | 380.00000 1900.00] 13.20000 66.00] 245_00000 1225.00
CURB MARKING-YELLOW EPOXY | | |
0380 620013960 6.000 GAL | 60.00000 360.00] 11.00000 66.00] 1540.00000 9240.00
STRIPING-WHITE EPOXY | | |
0390 621012110 2.000 EACH | 800.00000 1600.00] 1683.00000 3366.00] 1075.00000 2150.00
RESET DROP INLET | | |
SECTION TOTALS | $ 153,085.25] $ 119,414.51| $ 161,589.56
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 153,085.25] $ 119,414.51]| $ 161,589.56




REMOVE SIGNS

MONTANA DEPARTMENT OF TRANSPORTATION DATE : 05/05/08
PAGE : 020 -1
TABULATION OF BIDS
CALL ORDER  : 020 CONTRACT ID : 01408 : Sanders
LETTING DATE : 04/24/08 9:00 AM DISTRICT -1
CONTRACT TIME : 15 WORKING DAYS (AVAILABLE DAYS)
CONTRACT DESCRIPTION : 2003-SIGNING-WEST OF THOMPSON FALLS
PROJECT(S) : (5861110000) HSIP 6-1(110)49
2003-SIGNING-WEST OF THOMPSON FALLS
VENDOR RANKING :
TOTAL % OVER % OVER
RANK VENDOR NO./NAME BID LOW BID EST
0 -EST- ENGINEER™S ESTIMATE 19,660.00 87.0104% 100.0000%
1 4227 HIGHWAY TECHNOLOGIES INC - MISSOULA 22,595.00  100.0000% 114.9288%
2 2084 MONTANA LINES INC 38,975.90  172.4979% 198.2497%
IC 0 ) -EST- 1IC 1 ) 4227 2 ) 2084
IENGINEER"™S ESTIMATE [HIGHWAY TECHNOLOGIES INC - M |MONTANA LINES INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ gy S
SECTION 0001  SIGNING, ELECTRICAL
| | |
0010 104030010 500.000 UNIT | 1.00000 500.00] 1.00000 500.00] 1.00000 500.00
MISCELLANEOUS WORK | | |
0020 109200005 LUMP | 2800.00000 2800.00] 6000.00000 6000.00] 6785.00000 6785.00
MOBILIZATION | | |
0030 616183000 0.500 CUYD | 1300.00000 650.00] 1100.00000 550.00] 1280.00000 640.00
FOUNDAT ION-CONCRETE | | |
0040 616343914 50.000 LNFT | 14.75000 737.50] 6.00000 300.00] 11.00000 550.00
CONDUIT-PLASTIC 1 1/2 IN | | |
0050 617033114 70.000 LNFT | 1.50000 105.00] 1.25000 87.50] 0.50000 35.00
CABLE-COPPER 2AWG14-600V | | |
0060 617123110 60.000 LNFT | 0.90000 54.00] 1.25000 75.00] 0.65000 39.00
CONDUCTOR-COPPER AWG10-600V | | |
0070 617333120 1.000 EACH | 2000.00000 2000.00] 2000.00000 2000.00] 2357.00000 2357.00
SERV ASSEMB-20 AMP | | |
0080 617483101 1.000 EACH | 600.00000 600.00] 600.00000 600.00] 44500000 445.00
SIG-TRAF 1 COLOR-1 WAY 8 | | |
0090 617673200 1.000 EACH | 1000.00000 1000.00] 400.00000 400.00] 945_00000 945_00
SIG STANDARD TYPE 1-200 | | |
0100 618030080 LUMP | 3000.00000 3000.00] 3500.00000 3500.00] 3815.00000 3815.00
TRAFFIC CONTROL | | |
0110 619010051 48.000 SOQFT | 30.00000 1440.00] 28.00000 1344.00] 26.85000 1288.80
SIGNS-ALUM SHEET INCR (1) | | |
0120 619010086 48.700 SQFT | 25.00000 1217.50] 25.00000 1217.50] 28.00000 1363.60
SIGNS-ALUM REFL SHEET IV | | |
0130 619010230 3.000 EACH | 46.00000 138.00] 35.00000 105.00] 21.00000 63.00
| | |



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 05/05/08
PAGE : 020 -2
TABULATION OF BIDS
CALL ORDER  : 020 CONTRACT ID : 01408 COUNTIES : Sanders
LETTING DATE : 04/24/08 9:00 AM DISTRICT -1
IC 0 ) -EST- 1IC 1 ) 4227 2 ) 2084
IENGINEER"™S ESTIMATE [HIGHWAY TECHNOLOGIES INC - M |MONTANA LINES INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0140 619010240 1.000 EACH | 170.00000 170.00] 80.00000 80.00] 65.00000 65.00
REMOVE SIGNS-GUIDE | | |
0150 619010320 320.000 LB | 5.00000 1600.00] 5.00000 1600.00] 14.35000 459200
POSTS-STEEL STRUCTURAL SIGN | | |
0160 619010410 30.000 LNFT | 46.00000 1380.00] 45.00000 1350.00] 420.00000 12600.00
POLES-TREATED TIMBER CLASS 4 | | |
0170 619010480 16.000 LNFT | 12.00000 192.00] 21.00000 336.00] 37.00000 592.00
POLES-TREATED TIMBER-BARN 4 IN | | |
0180 619010490 34.000 LNFT | 1400000 476.00] 25.00000 850.00] 8.25000 280.50
POLES-TREATED TIMBER-BARN 5 IN | | |
0190 619010724 2.000 EACH | 800.00000 1600.00] 850.00000 1700.00] 1010.00000 2020.00
FRANG SIGN POST BKWY - S5 X 10 | | |
SECTION TOTALS | $ 19,660.00] $ 22,595.00]| $ 38,975.90
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 19,660.00] $ 22,595.00] $ 38,975.90




